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GOVERNMENT OF MADHYA PRDESH 

MADHYA PRADESH BHAWAN, NEW DELHI 

 

APPENDIX 2.10 

 TENDER DOCUMENT 

 For Percentage Rate only in works departments and other  

Departments similar to work departments 

 

Any other website related technical queries,  

please call at 24 x 7 Help Desk Numbers 0120-4001002, 

 0120-4200462, 0120-4001005 & 0120-6277787 

OFFICE OF THE                               Resident Commissioner, 

Madhya Pradesh Bhawan, 

2 Lokpriya Gopinath Bardoloi Marg, 

Chanakyapuri, New Delhi - 110021 

N.I.T. No. and Date   
01/CIVIL/MADH/MPB/2021 

Agreement Number and Date 
----------------------------------------------------------------- 

Name of Work A/R, S/R & MoW in M.P. Bhawan, Chanakyapuri, New 

Delhi & Madhyanchal, 12 IHC Pocket, Institutional 

Area, Vasant Kunj, New Delhi and all establishment of 

Govt. of M.P. in Delhi & NCR 
Name of Contractor 

----------------------------------------------------------------- 

Probable Amount of Contract 

(Rs. In Figure ) 

(Rs. In Words)  

Rs. 25.00 Lakh 

(Rs. Twenty Five Lakhs Only) 

Contract Amount 

(Rs. In Figure ) 

(Rs. In Words)  
----------------------------------------------------------------- 

Stipulated Period of Completion 
One year including rainy season 

Contact person for clarification, if any Sh. Neeraj Lal, Assistant Engineer  

Ph. No. 011-42340142 
 

Sh. Goverdhan Jaiswal, Sub Engineer 

Ph. No. 011-26765511 
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SECTION – 1  

Notice Inviting Tender 

GOVERNMENT OF MADHYA PRDESH 

MADHYA PRADESH BHAWAN, NEW DELHI 

No. 01/CIVIL/MADH/MPB/2021                     Dated: 05/01/2021 

Online percentage rate bids for the following works are invited from register 

contractors in CPWD/ State PWD /DDA/NDMC/MCD and reputed firm:  

 

1. Interested bidders can view the detailed NIT in the website www.mptenders.gov.in, 

www.mpbhawan.gov.in 

2. The Bid Document can be purchased only online from www.mptenders.gov.in 

    05/01/2021 05:00 PM to 04/ 02 /2021  03:00 PM 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 

Addl. Resident Commissioner, 

M.P. Bhawan, New Delhi 

 

S. No. 

/Pkg/ 

Code 

Name of Work 

District (s) Probable 

Amount of 

Contract 

(Rs. in lakh) 

Period of 

Completion 

1 A/R, S/R & MoW in M.P. Bhawan, 

Chanakyapuri, New Delhi & Madhyanchal, 

12 IHC Pocket, Institutional Area, Vasant 

Kunj, New Delhi and all establishment of 

Govt. of M.P. in Delhi & NCR 

New Delhi 25 One year 

(Including 

rainy 

season) 

http://mpeproc.gov.in/
http://mpeproc.gov.in/
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Notice Inviting Tender 

GOVERNMENT OF MADHYA PRDESH 
OFFICE OF THE RESIDENT COMMISSIONER, 

M.P. BHAWAN, CHANAKYAPURI, NEW DELHI 

 

No. 01/CIVIL/MADH/MPB/2021       Dated: 05/01/2021 

Online percentage rate bids for the following works are invited from register 

contractors in CPWD/ State PWD/ DDA/ NDMC/ MCD and reputed firms:  
S. 

No. 

/Pkg/ 

Code 

Name of Work 

District 

(s) 

Probable 

Amount of 

Contract 

(in Rs.) 

Earnest Money 

Deposit (EMD) 

(In Rs) 

Cost of 

Bid 

Document 

Category of 

Contractor 

Period of 

Completion 

1 2  3 4 5 6 7 

1 

 

A/R, S/R & MoW in 

M.P. Bhawan, 

Chanakyapuri, New 

Delhi & 

Madhyanchal, 12 IHC 

Pocket, Institutional 

Area, Vasant Kunj, 

New Delhi and all 

establishment of Govt. 

of M.P. in Delhi & 

NCR 

New 

Delhi 

25,00,000 50,000 

(Paid Online) 

1,000 

(Paid 

Online) 

Civil Work 

in 

appropriate 

class  

One year 

(Including 

rainy 

season) 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 

the website www.mptenders.gov.in  

2. Bid Document can be purchased after marking online payment of portal fees through 

Credit/Debit/Cash card/Internet Banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document (online paid receipt); 

ii) deposit the Earnest Money (online paid receipt); 

iii) Submit a check list and  

iv) Submit an affidavit. 

 Details can be seen in the Bid Data Sheet 

4. ELIGIBILTY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with 

CPWD/ State PWD/ DDA/NDMC/MCD and reputed firms.  

http://mpeproc.gov.in/
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(b) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 

Sheet. 

7. Pre Bid meeting – A pre bid meeting will be held  22/01/2021 on 03:00 PM in the 

Conference Hall at M.P. Bhawan, Chanakyapuri, New Delhi 

8. The Bid Document can be purchased only online from 05/01/2021 at 05:00 PM to                       

04/02 /2021 at 03:00 PM 

9. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 

 

        Addl. Resident Commissioner, 

M.P. Bhawan, New Delhi 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as „work‟, is given in the Bid Data 

Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture. The requirement of joint venture 

is given in the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 

does so, all bids where in the bidder has participated shall stand disqualified. 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs in 

this respect shall have to be borne by the bidder. 

B. BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 
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2. Instructions to Bidders, bid data sheet with all Annexure 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data with all Annexure and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings. 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other Document(s), as specified. 

 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in 

the Bid Document. Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the website 

only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify 

issues and answer questions on any matter that may be raised at that stage. The 

Employer may, at his option, give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be 

hosted on the website. 

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 

Bid Document, it shall be done by issuing amendment to the online NIT. 

 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 
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10.3 The Employer may, at its discretion, extend the last date for submission of bids. By 

publication of the same on the website. 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

 and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

 required to be uploaded as per the time schedule mentioned in the key dates of the 

 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

 authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Online 

Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational 

details in format given in the bid data sheet. 

ii) Payment of the cost of Bid Document receipt; 

iii) Earnest Money payment receipt; and 

iv) An affidavit duly notarized. 

Part 2 – This shall be known as online Envelope B and required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as online Envelope C and would apply to all bids. Envelop 

C shall contain financial offer in the format prescribed format enclosed with the Bid Data 

Sheet. 

13. LANGUAGE 

The bid as well as all correspondence and documents relating to the bid exchanged by the 

Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English. In such case, 

for the purposes of interpretation of the bid, such translation shall govern. 

14. TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements given in 

the Bid Data Sheet. 
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14.2 All the document/information enclosed with the technical proposal should be self-

attested and certified by bidder. The bidder shall be liable for forfeiture of his 

earnest money deposit, if any document/information are found false/fake/untrue 

before acceptance of bid. If it is found after acceptance of the bid. The bid 

sanctioning authority may at his description forfeit his performance 

security/guarantee security deposit, enlistment deposit and take any other suitable 

action.      

15. FINANCIAL BID 

i. The bidder shall have to quote rates online in format referred in bid data sheet, in 

overall percentage, and not item wise. If the bid is in absolute amount, overall 

percentage would be arrived at in relation to the probable amount of contact given 

in NIT. The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the bid data sheet. 

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

“close for biding” as prescribed by the Employer. The validity of the bid can be extended 

by mutual consent in writing.  

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amount specified in the Bid Data Sheet.  

 

17.2  The EMD of tender paid online.  

 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4 EMD of bidders whose bids are not accepted will be returned within ten working  days of 

the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder  has signed the 

Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 
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SUBMISSION OF BID 

18. The bidder is required to submit online bid duly signed digitally, and Envelop „A‟ in 

physical form also at the place prescribed in the bid data sheet.  

D. OPENING AND EVALUATION OF BID 

19.  PROCEDURE 

19.1 Envelope „A‟ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop „A‟ does not contain all 

requisite documents, such bid shall be treated as non-responsive, and Envelop B 

and/or C of such bid shall not be opened. 

19.2 Wherever Envelop „B‟ (Technical Bid) is required to be submitted, the same shall 

be opened online at the time and date notified. The bidder shall have freedom to 

witness opening of the Envelop „B‟. Online „C‟ (Financial Bid) of bidders who are 

not qualified in Technical Bid (Envelop „B‟) shall not be opened. 

19.3  „C‟ (Financial Bid) of bids shall be opened online at the time and date notified. 

The bidder shall have freedom to witness opening of the financial bid. 

19.4 After opening financial bid all responsive bids shall be compared to determine the 

lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding 

process and reject all the bids at any time prior to contract award, without incurring 

any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 

distinct part of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation 

of contract award shall not be disclosed to bidders or any other person not 

officially concerned with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of its bid. 

 

E. AWARD OF CONTRACT 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a „Letter of Acceptance‟ 

(LoA) that his bid has been accepted. 
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22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LoA has been issued shall 

have to furnish performance security of the amount, in the form and for the 

duration, etc. as specified in the Bid Data Sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet 

and shall be in the form and for the duration, etc. similar to performance security. 

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and additional 

performance security, if any and sign the contract agreement within 15 days of 

issue of LoA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the Employer 

to the contractor for commencement of work. 

23.3  In the vent of failure of the successful bidder to submit Performance Security and 

additional performance security, if any or sign the Contract Agreement, his EMD 

shall stand forfeited without prejudice to the right of the employer for taking 

action against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period 

of time, to participate in bids, if it at any time determines that the bidder has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another 

party; 
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b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly 

the actions of another party. 

 

 

[End of ITB] 
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Bid Data Sheet 
 

GENERAL  

SR. 

No. 
PARTICULARS DATA 

1 Office Inviting Tender Office of the Resident Commissioner, 

Govt. of Madhya Pradesh, Madhya Pradesh 

Bhawan, Chankyapuri, New Delhi 

2 NIT No. 01/CIVIL/MADH/MPB/2021 

3 Date of NIT 05/01/2021 
4 Bid document download 

available from date & time 

05/01/2021 at 05:00 PM 

5 Website link www.mptenders.gov.in 

SECTION 1 - NIT  

NIT 

CLAU

SE  

PARTICULARS DATA 

2 Portal Fees  

(also known as processing fee) 

 As notified in E-Tendering Website  

3 Cost of Bid Document  Rs. 1,000/- 

Cost of Bid Document Payable 

at 

New Delhi 

4 Affidavit Format   As per 'Annexure- B' 

5 Pre-qualifications required Yes 

 

If Yes, details As per' Annexure- C' 

 

(Evaluation by Executive Engineer who will 

intimate reasons to disqualified bidders) 

6 Key dates As per 'Annexure -A' 
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Bid Data Sheet 

SECTION 2 - ITB
1
 

ITB 

CLAUSE  PARTICULARS DATA 

7 Name of the „Work‟ A/R, S/R & MoW in M.P. Bhawan, Chanakyapuri, New 

Delhi & Madhyanchal, 12 IHC Pocket, Institutional Area, 

Vasant Kunj, New Delhi and all establishment of Govt. 

of M.P. in Delhi & NCR 

8 Specifications & DSR & Non-schedule 

items 

As per 'Annexure – E'  

in addition to as below: 

(a) Stipulation of DSR 2018 for Building work 

and its amendments Issued up to date of 

N.I.T 

(b) Stipulation of  DSR 2018 for Electrical works 

and its amendments Issued up to date of 

N.I.T 
 

9 Procedure for participation in e-

tendering 

As per 'Annexure – F' 

10 
Whether Joint Venture is allowed. YES/NO 
If yes, requirement for Joint Venture As per 'Annexure – G' 

11 

Envelope-A containing : 

i. Organizational details as per 

'Annexure H' 

ii. Cost of Bid Document (Online 

Paid Receipt) 

iii. EMD (Online Paid Receipt) 

iv. An affidavit duly notarized as 

 per 'Annexure- B' 

should reach in physical form  in 

the office of : 

At the Office Of the  Resident Commissioner, 

Govt. of Madhya Pradesh, Madhya Pradesh 

Bhawan, Chankyapuri, New Delhi 

12 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (FormatI-1 to I-5) 

Note: The technical evaluation will be done only on 

the basis of financial & physical experience details 

submitted in formats ( I-1) &( I-2) requiring  Annual 

Turn Over & Bid Capacity.  

13 

Financial Condition 
As per 'Annexure - J ' 

 

Materials to be issued by the 

department 

As per 'Annexure - K' 

14 Period of Validity of Bid 120 Days 
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Bid Data Sheet 

   
ITB 

CLAUSE  PARTICULARS DATA 

15 
Earnest Money Deposit Rs. 50,000/- 

Forms of Earnest Money Deposit  Paid Online 

16 Letter of Acceptance (LOA) As per 'Annexure -L' 

(A formal work order on request of contractor 

may be issued.) 

17 

Amount of Performance Security 5% of Contract Amount 

Additional Performance 

Security, if any 

Equal to an amount arrived at, by multiplying 

the contract amount with difference of 

percentage between percent rates (below/minus) 

of successful bid and 15% percent 

(below/minus), considering bid rates less than 

Fifteen percent below PAC, to be unworkable 

and shall require additional performance 

security (guarantee). valid up to – Till stipulated 

time of completion plus three months  

Performance Security  in the 

format  

As per 'Annexure- M-1' 

Performance Security in favor of Additional Resident Commissioner, M.P. 

Bhawan 

Performance Security valid up 

to
2
 

Valid Contract Period (stipulated period of 

completion plus Defect Liability Period(DLP)) 

plus 3 months 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                 
2
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Annexure – A 
(see Clause 1, 7 of Section 1 –NIT) 

 

KEY DATES 

 
Sr. 

No 

Works 

Department Stage 

Bidders Stage Start Expiry Envelopes 

Date Time Date Time 

1 - Tender 

Purchase - 

Online 

05/01/2021 05:00PM 04/02/2021 03:00 

PM 
 

2  Bid 

Submission  

Online 

-- -- 04/02/2021 03.00 

PM 
 

3  Pre-Bid 

Meeting 
-- -- 22/01/2021 03.00 

PM 
 

4 Physical 

submission last 

date 

 -- -- 05/02/2021 03.00 

PM 
 

5 Mandatory 

Submission Open 

(Envelope-A) 

- -- -- 05/02/2021 03.30 

PM 
Envelope-A 

6 Technical 

Proposal Open  
(PQ Envelope-B) 

- -- -- 05/02/2021 03.30 

PM 
Envelope-B 

7 Financial Bid 

Open Envelope-C 
- -- -- 16/02/2021 03.00 

PM 
Envelope-C 

Last Date  for Submission of physical Document to Additional Resident Commissioner, M.P. Bhawan, New Delhi 

up to  05/02/2021 at 3.00 P.M. 

 

Note: Original term deposit receipt of earnest money deposit, receipt of cost of bid document 

paid online and affidavit shall be submitted by the bidder so as to reach the office as prescribed 

in bid data sheet, at least before specified start time and date in Key-Dates for opening of 

Technical proposal as per Key-Dates in bid data sheet. 
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Annexure-B 
(See clause 3 of section 1 NIT) 

//AFFIDAVIT// 

(To be contained in Envelope A) 

On Non judicial stamp of Rs. 50/-) 

 

 I/ We..................................................who is/are ............................................. (Status in the 

form/ company) and competent for submission of the affidavit on behalf of M/s............... 

(contractor) do solemnly affirm an oath and state that: 
 

 I/we am/ are fully satisfied for the correctness of the certificates/ records submitted in 

support of the following information in bid documents which are being submitted in response to 

notice inviting e-tender No.................................. for ........................... (name of work) 

dated..................... issued by the ..................... (name of the department). 

 I/we am are fully responsible for the correctness of following self-certified information/ 

documents and certificates: 

 

 1. That the self-certified information given in the bid document is fully true and     

 authentic. 

 2. That: 

                a. Term deposit receipt deposited as earnest money, demand draft for cost of bid   

document and other relevant documents provided by the Bank are authentic. 

b.  Information regarding financial qualification and annual turnover is correct. 

 c.  Information regarding various technical qualification is correct. 
 

 3.  No close relative of the undersigned and our firm/ company is working with the  

     department.  

OR 

 Following close relatives are working in the department: 

 Name..................... Post..................... Present Posting........................ 

 

 4. That I/ we have not been blacklisted by any organisation presently.  

 I/We,................ above deponent do hereby certify that the facts mentioned in above paras 

1 to 3 are correct to the best of my knowledge and  belief. 

 

 Verified today................ (dated) at................... (place) 

     Signature with seal of the Deponent (bidder) 

 

Note:- Affidavit duly notarized in original shall reach at least one calendar day before opening 

 of the bid. 
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Annexure – C 
(See Clouse-5 of Section 1 – NIT) 

 

PRE-QUALIFICATIONS CRITERIA  

 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 5 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract during the last 5 financial years; 

d) A/R, S/R & MoW (Civil & Electrical) works executed in any of the State Guest 

Houses, Embassies, Govt./ Semi Govt. Large Guest Houses or Large Guest 

Houses 3 Star or above Hotels of reputed/ Multinational Companies.  

ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 5 financial years. 

iii. Executed similar items of work in any one financial year during the last 5 financial 

years, which should not be less than the minimum, physical requirement, if any, fixed 

for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available bid capacity which 

shall be worked out as given in format I-2 of Annexure-I  

B. Physical  

 Physical qualifications for the work shall be as below 

S.no Particulars Quantity Period 

1 Physical  qualification required No any 

 (The Employer shall specify all physical qualifications required). 

 

Note: Above criteria is indicative, subject to suitable stipulations by the 

departments and specific Bid. 
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Annexure – E 
(See Clouse-2 of Section 2-itb & 

Clause 10 of GCC) 

 

Specifications 

 

 

 

 

 

1. Specifications for Building-CPWD. 

2. Building DSR-2018 and its amendments issued upto date of N.I.T. 

3. Electrical DSR-2018 and its amendments issued upto date of N.I.T. 

4. General specification for Non-DSR Items 

 

 

 

 

 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by 

the Employer shall form part of the technical specifications of this work. 
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Annexure – F 
(See Clouse-3 of Section 2 – ITB) 

 

PROCEDURE FOR PARTISIPATION IN E-TENDERING 
 

1. Registration of Bidders on E-Tendering System: 

All the CPWD/PWD(Delhi)/PWD(M.P.)DDA/NDMC/MCD Registered Bidders and reputed 

firms are to be got registered on the new-Procurement portal www.mptenders.gov.in the user 

ID will be the contractor ID provided to them from MP online. For more details may contract 

NIC, Contact No. 0120-4001002, 0120-4200462,  0120-4001005, 0120-6277787 email ID: 

support-eproc@nic.in  

2. Digital Certificates: 

The Bids submitted online should be signed electronically with a Class III Digital Certificate 

to establish the identity of the Bidder submitting the Bid online. The Bidders may obtain 

Class III Digital Certificates issued by an approved Certifying Authority authorized by the 

Controller of Certifying Authorities, Government of India. 

A Class III Digital Certificate is issued upon receipt of mandatory identity proofs along with 

an Application. Only upon the receipt of the required documents, a Digital Certificate can be 

issued. For details please visit cca.gov.in    

Note:  

1. It may take upto7 working days for issuance of Class III Digital Certificate; hence the 

bidders are advised to obtain the certificate at the earliest. Those bidders who already 

have valid class III Digital certificate need not obtain another Digital Certificate for the 

same. The bidders may obtain more information and the application form required to be 

submitted for the issuance of Digital Certificate form cca.gov.in. 

2. Bid can be submitted till bid submission end date. Bidder will require Digital Signature 

While bid submission. 

http://mpeproc.gov.in/
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The digital certificate issued to the Authorized User of a Partnership firm / Private 

Limited Company / Public Limited Company and used for online bidding will be 

considered as equivalent to a no-objection certificate / power of attorney to that user. 

 

In case of Partnership Firm, majority of the Partners have to authorize a specific 

individual through Authority Letter signed by majority of the Partners of the firm. 

 

In case of Private Limited Company, Public Limited Company, the Managing Director 

has to authorize a specific individual through authority letter. Unless the certificate is 

revoked, it will be assumed to represent adequate authority of the specific individual to 

bid on behalf of the Organization for online bids as per Information Technology Act 

2000. This Authorized User will be required to obtain a Digital Certificate. The Digital 

Signature executed through the use of Digital Certificate of this Authorized User will be 

binding on the firm. It shall be the responsibility of Management / Partners of the 

concerned firm to inform the Certifying Authority, if the Authorized User changes, and 

apply for a fresh digital certificate for the new Authorized User. 

3. Set Up of Bidders’ Computer System: 

In order for a Bidder to operate on the e-tendering System, the Computer System of the 

Bidder is required to be set up for Operating System, Internet Connectivity, Utilities, 

Fonts, etc. the details are available at www.mptenders.gov.in  

4. Key Dates: 

The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their 

side for tasks and responsibilities to participate in the bid, as all the stages of each bid are 

locked before the start time and date and after the end time and date for the relevant stage of 

the bid as set by the concerned Department Official. 

5. Preparation and Submission of Bids: 

The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms and 

submit Bid of all the envelopes and documents required to be uploaded related to the Tender 

as per the time schedule mentioned in the key dates of the Notice Inviting Tenders after 

signing of the same by the Digital Signature of their authorized representative. 

 

 

 

 

 

http://www.mpeproc.gov.in/
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6. Purchase of bid Documents: 

For purchasing of the bid document bidders have to pay service charge online only. Which is 

Rs. (as per bid data sheet) cost of bid document is separately maintained in the detail NIT. 

The bid document shall be available for purchase to concerned eligible bidder immediately 

after online release of the bid and upto scheduled date and time as set in the key dates. The 

payments for the cost of bid document shall be made online through Debit/Credit Card / Net-

Banking or NEFT Challan Through the payment gateway provided on the portal. 

 

7. Withdrawal Substitution and Modification of Bids: 

Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 
(See Clouse-4 of Section 2 – ITB) 

JOINT VENTURE (J.V.) 
 

If J.V. is allowed following conditions and requirements must be fulfilled: 
 

Bids submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements:  

a. one of the partners shall be nominated as being Lead Partner, and this authorization 
shall be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners;  

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally  binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions 
for and on behalf of any and all partners of the joint venture and the entire execution 
of the contract, including payment, shall be done exclusively with the partner in 
charge;  

d. all partners of the joint venture shall be liable jointly and severally for the execution 
of the contract in accordance with the contract terms, and a statement to this effect 
shall be included in the authorization mentioned under [c] above, as well as in the bid 
and in the Agreement [in case of a successful bid];  

e. The joint venture agreement should indicate precisely the role of all members of JV 
in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project. All members of JV should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer;  

f. The joint venture agreement should be registered, so as to be legally valid and 
binding on all partners; and  

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bit!.  
 .  

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder's compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full. Failure 
to comply with this requirement will result in rejection of the joint venture's bid.  
 

3. The performance security of a Joint Venture shall be in the name of the partner  
Lead Partner/joint venture.  

 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 

behalf of the joint venture  
 
5. Attach the agreement among all partners of the joint venture [and which is legally 

binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders'.  

 
6. Furnish details of participation p1oposed in the joint venture as below:  

DETAILS OF PARTICIPATION IN THE JOINT VENTURE  
 

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B”  FIRM”C” 

Financial     

Planning    

Construction Equipment     

Key personnel    

Execution of Work  

(give details on contribution of each) 
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Clarification:- 

 

1. Annexure-G (Page 24) of the bid document describes the conditions and 

requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.).  

For the purpose of evaluation of technical bids, it is hereby clarified that in 

addition to the conditions contained in Annexure-G of the bid document, the 

partners of J.V. should satisfy the qualification criteria as below:- 

a. The lead partner must have a share of minimum 51% in the J.V.  

b. The other partner(s)must have a share of minimum 26% in the J.V.  

c. The lead partner and the other partner must also meet 51% and 26% of the all 

qualification criteria respectively except for the requirement of work 

experience described in Annexure-I-1(A) (Page 27).  However both the 

partners must satisfy the full (100%) qualification criteria jointly. For this 

purpose the qualification of individual partners shall be added (for Annual 

Average Turn Over and for Bid Capacity only).  

d. Following clarification / amendment is hereby done in requirement contained 

in Annexure-I-1(A) for J.V.  

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works 

must be done by lead partner and one work to be done by other partner,    

OR 

ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One) 

work must be done by lead partner and 1 (One) work to be done by other 

partner, 

OR 

iii. In case of one similar work of value more than 50% of PAC the lead 

partner must satisfy the criteria.  However the other partner must satisfy 

the criteria in (i) above i.e. at least one work of 20% of PAC. 
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Annexure – H 
(See Clouse-12 of Section 2 – ITB & Clouse 4 of GCC) 

 

 Note: In case of partnership firm and limited company certified copy of 

partnership deed/ Articles of Association and Memorandum of Association along with 

registration certificate of the company shall have to be enclosed.  

 
Signature of Bidder with Seal  
Date:  _  
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Annexure –I 
(See Clouse-14 of Section 2 – ITB ) 

 

Envelope - B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 

1 Experience - Financial &Physical  

 

Annexure I (Format: 1-1)  

2 Annual Turnover 

 

Annexure - 1 (Format: 1-2) 

Note:  

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure – I(Format : I-1) 
(See Clouse-14 of Section 2 – ITB ) 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
 

A.  Financial Requirement: 
 

The bidder should have completed either of the below:  
 

a) three similar works each costing not less than the amount equal to 20% of the  

probable amount of contract during the last 5 financial years; or  

 

b) two similar works each costing not less than the amount equal to 30% of the  

probable amount of contract during the last 5financial years; or  

 

c) one similar work of aggregate cost not less than the amount equal to 50% of the  

probable amount of contract in anyone financial year during the last 5financial  

years;  

d) A/R, S/R & MoW (Civil & Electrical) works executed in any of the State Guest Houses, 

Embassies, Govt./ Semi Govt. Large Guest Houses or Large Guest Houses 3 Star or above Hotels 

of reputed/ Multinational Companies. 

 

Clarification 
1- In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -I are 

generally for having completed similar work in last 5 financial years.  However the bidders who 

have executed a part of the project during last 5 financial years, and that part covers all the 

major items of building maintenance/ MoW works and the value of such executed part is more 

than the qualified amount mentioned in Annexure-C and / or Annexure-I shall be considered. 

2- It is clarified that the building maintenance/ MoW works shall be considered as experience of 

similar works. 

3- It is clarified that works completed/executed before last date of bid submission in the current 

financial year shall also be considered towards works experience requirement described in 

Annexure-C and Annexure-I-1 of the document. Therefore for this purpose the works 

completed/executed during current financial year up to last date of Bid submission shall be 

considered in this case last 5 financial year will be counted as current financial year and 4 years 

backwards. 

 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 

Agreement 

Number & Year 
Name of 

Work 
Date of 

Work 

Order 

Date of 

Completion 
Amount of 

Contract 
Employer's 

Name and 

Address 
I II III IV V VI 
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Existing commitments - (Value of 'C' for Bid Capacity formula) 

 

Agreement 

Number & 

Year 

Name of 

Work 
Date of 

Work 

Order 

Date of 

Completion 
Amount of 

Contract 
Amount of 

balance 

work 

Employer's 

Name and 

Address 

       

       

       

 

 

B.  Physical Requirement: 

Execution of similar items of work in anyone financial year during the last 5financial years should 

not be less than the minimum physical requirement fixed for the work  

 

S. No. Particulars Actual Quantity Executed  

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 Year – 4 Year – 5 
1 Physical qualification 

required. 
     

 
Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity  

executed in anyone year during the last 5 financial years.  
 
 2. Similar works: The similarity shall be based on the physical size, complexity,  methods 

technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry and electrical works etc.  
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Annexure – I(Format : I-2) 
(See Clouse-14 of Section 2 – ITB ) 

 

ANNUAL TURN OVER 

 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years;  
 

To be filled in by the contractor: 

 

Financial 

Year 

Payments received for contracts in progress or 

completed 

  

  

  

  

  

Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant.  
ii. Audited balance sheet including all related notes, and income statements for the above  

financial year to be enclosed.  
Clarification:- 

Provisional balance sheets for financial year ………… shall be considered subject to 

authentication by the C.A.  

Bid Capacity  

Applicants who meet the minimum qualifying criteria in the evaluation as stated  

above are to be evaluated further for bid capacity as under:  

 

Bid Capacity = (1.5 A X B) - C 

Where  
 

 A =  Maximum value of civil engineering works executed in anyone year during  

The last five years (10% weightage per year shall be given to bring the value  

of work executed at present price level)  

 B =  Proposed contract period in years.  

 C = Amount of work in hand at present.  
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Annexure – J 
(See Clouse-14 of Section 2 – ITB) 

 

FINANCIAL CONDITION 
 

NAME OF WORK :-A/R, S/R & MoW in M.P. Bhawan, Chanakyapuri, New Delhi & 

Madhyanchal, 12 IHC Pocket, Institutional Area, Vasant Kunj, New Delhi and all 

establishment of Govt. of M.P. in Delhi & NCR 
 
 I/We hereby bid for the execution of the above work within the time specified or as par 

based on the Bill of Quantities and item wise rates given therein in all respects and in accordance 

with the specifications, designs, drawings and instructions in writing in all respects in accordance 

with such conditions so far as applicable. I/We have visited the site of work and am/ are fully 

aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully 

acquainted myself/ourselves about the conditions in regard to accessibility of site and 

quarries/kilns, nature and the extent of ground, working conditions including stacking of 

materials, installation of tools time and working area consistence and plant conditions effecting 

accommodation and movement of labour etc. required for the satisfactory execution of contract.  

 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms  

and provisions of the said conditions of contract annexed hereto so far as applicable, or in  

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in  

office the sums of money mentioned in the said conditions.  

 

Note:  

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 

item wise rates given therein shall be quoted.  

j. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures  

and words is found lower of the two shall be taken as valid and correct rate. If the  

bidder is not ready to accept such valid and correct rate and declines to furnish  

performance security and sign the agreement his earnest money deposit shall be  

forfeited.  

k. iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be  

treated as non-responsive.  

l. iv. All duties, taxes, and other levies payable by the bidder shall be included in the  

percentage quoted by the bidder.  

Signature of Bidder  

Name of Bidder  

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated 

the…………..day of ………………….. 20 

Signature of Officer by whom accepted 
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Annexure – K 
(See Clouse-15 of Section 2 – ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

S.no Name of material Rate (Issue rate) Unit Remarks 

 

 

 

 

………………..NIL………………… 
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Annexure – L 

(See Clouse-21 of Section 2 – ITB) 

LETTER OF ACCEPTANCE 

No. ________________________      Dated ……………… 

To, 

M/s………………………………………….  _  

(Name and address of the contractor)  

 

Subject:  ------------------------------------------------------------------------------------------------

(Name of the work as appearing in the bid for the work)  

 

-x0x- 

Dear Sir (s),  

Your bid for the work mentioned above has been accepted on behalf of the Governor 

of Madhya Pradesh at your bided percentage …………..below/ above or at par the Bill of 

Quantities and item wise rates given therein.  

 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 

letter:  

a. The performance security/ performance guarantee of Rs. ……………(in 

figures)  (Rupees…………………………………………………….in words 

only). The performance security shall be in the shape of term deposit receipt 

bank guarantee of any nationalized / schedule commercial bank valid up to 

three  months after the expiry of defects liability period. 

b. Sign the contract agreement.   

 

Please note that the time allowed for carrying out the work as entered in the bid is 

_____ months including/ excluding rainy season, shall be reckoned from the date of  signing the 

contract agreement.   
 

Signing the contract agreement shall be reckoned as intimation to commencement 

ofwork and no separate letter for commencement of work is required. Therefore, after signing of 

the agreement, you are directed to contact the Engineer-in-charge for taking the possession of 

site and necessary instructions to start the work.  

 

Yours Faithfully 

 

        Addl. Resident Commissioner 

        Madhya Pradesh Bhawan 

        New Delhi 
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Annexure-M 
BID SECURITY (BANK GUARANTEE) 

WHEREAS __________________ (name of Bidder) (hereinafter called "the Bidder") 

has submitted his Bid dated _______________ (date) for the construction of 

________________ [name of Contract hereinafter called "the Bid"] 

KNOW ALL PEOPLE by these presents that we _____________________________ 

(name of Bank) of _________________[name of country] having our registered office at 

___________________________ (hereinafter called "the Bank") are bound unto 

____________________________(name of the "Additional Resident Commissioner, 

M.P. Bhawan, New Delhi") in the sum of ___________________________* for which 

payment well and truly to be made to the said name of the "Additional Resident 

Commissioner, M.P. Bhawan, New Delhi" the Bank itself, his successors and assigns by 

these presents. 

SEALED with the Common Seal of the said Bank this ______day of _______20__ 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid. 

   OR 

(2) If the Bidder having been notified to the acceptance of his bid by the name of the 

"Additional Resident Commissioner, M.P. Bhawan, New Delhi" during the period 

of Bid validity 

(a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or 

(b) fails or refused to furnish the Performance Security, in accordance with 

the Instructions to Bidders; or 
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 We undertake to pay to the (name of the "Additional Resident 

Commissioner, M.P. Bhawan, New Delhi") up to the above amount upon receipt of his 

first written demand, without the (name of the "Additional Resident Commissioner, M.P. 

Bhawan, New Delhi") having to substantiate his demand, provided that in his demand of 

(name of the "Additional Resident Commissioner, M.P. Bhawan, New Delhi") will note 

that the amount claimed by him is due to him owing to the occurrence of one or any of 

the two conditions, specifying the occurred condition or conditions. 

 This Guarantee will remain in force up to and including the date 180 ** 

days after the deadline for submission of Bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the (name of the "Additional 

Resident Commissioner, M.P. Bhawan, New Delhi"), notice of which extension(s) to the 

Bank is hereby waived.  Any demand in respect of this guarantee should reach the 

Bank not later than the above date. 

 

DATE _________________   SIGNATURE _________________ 

WITNESS ______________   SEAL_______________________ 

___________________________________________________________________ 

(Signature, name and address) 

* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees.  This figure should be the same as shown in Bid 

Data Sheet at reference 17. 

 

  



Page 35 of 69 

 

Annexure – M 

(See Clouse-22 of Section 2 – ITB) 

 
PERFORMANCE SECURITY 

To  

Additional Resident Commissioner, 

Madhya Pradesh Bhawan, 

2 Lokpriya Gopinath Bardoloi Marg, 

Chanakyapuri, New Delhi - 110021 

 

WHEREAS …………………………………[name and address of 

Contractor](Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 

Acceptance No. ……………..dated ………………… to execute 

………………………………….[name of Contract and brief description of Works] (hereinafter 

called "the Contract").  
 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein as security for compliance with his obligation in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you on behalf of the Contractor, up to a total of ………………………[amount of guarantee]* 

………………………………………………………….(in words), such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we undertake to 

pay you, upon yourfirst written demand and without cavil or argument, any sum or sums within 

the limits of ………………………………[Amount of guarantee]asaforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 

We hereby waive the necessity of your demanding the said debt from the 

contractor before presenting us with the demand. 
 

We further agree that no change or addition to or other modification of the terms 

of the Contract of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

This guarantee shall be valid until 3 (three) months from the date of expiry of the 

Defect Liability Period.  

 

Signature, Name and Seal of the guarantor ………………………………… 

Name of Bank ……………………………………………………………….. 

Address ………………………………………………………………………. 

Phone No., Fax No., E-mail Address, of Signing Authority ……………… 

Date …………………………………. 
 

 An amount shall be inserted by the Guarantor, representing the percentage the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 

Part – I General Conditions of Contract 

Table of Clauses GCC 

 

Clause  

No  
Particulars  

.,  

Clause  

No  
Particulars  

 A. General  21  
Payments for Variations and / or Extra  

Quantities    

1  Definitions  
22  

-  

No compensation for alterations in or 

restriction of work to be carried out.  

2  Interpretations and Documents  23  No Interest Payable  

3  Language and Law  24  Recovery from Contractors  

4  Communications  25  Tax  

5  Subcontracting  26  Check Measurements  

6  Personnel  27  Termination by Engineer in Charge  

7  Force Majeure  28  Payment upon Termination  

8  Contractor's Risks  29  Performance Security  

9  Liability For Accidents To Person  30  Security Deposit  

10  Contractor to Construct the Works  31  Price Adjustment  

11  Discoveries  32  
Mobilization and Construction Machinery 

Advance  

12  Dispute Resolution System  33  Secured Advance  

 B. Time Control  34  Payments Certificates  

13  Programme  E. Finishing the Contract  

14  Extension of Time  35  Completion Certificate 

15  Compensation for Delay  36  Final Account  

16  Contractor's quoted percentage   F. Other Conditions of Contract  

 C. Quality Control  37  Currencies  

17  Tests 38  Labor 

18  
Correction of Defects noticed  

during the Defect Liability Period  
39  Compliance with Labor Regulations 

 D. Cost Control  40  Audit and Technical Examination  

19  

Variations - Change in original  

Specifications, Designs, Drawings  

etc.  

41  Death or Permanent Invalidity of Contractor  

20  Extra Items  42  Jurisdiction  
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A. General 

 

1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part 

of the Bid. 

1.2.  Executive Engineer: means Executive Engineer of M.P. Bhawan.  

1.3.  Completion: means completion of the work as certified by the Engineer-in-Charge 

in accordance with provisions of agreement.  

1.4.  Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 

and carries the same meaning wherever used.  

1.5.  Contract Data: means the documents and other information which comprise of the  

Contract.  

1.6  Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer.  

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor  

to the Employer.  

1.8.  Contract amount: means the amount of contract worked out on the basis of  

accepted bid.  

1.9.  Completion of work: means completion of the entire contracted work. Exhaustion 

of quantity of any particular item mentioned in the bid document shall not imply  

completion of work or any component thereof.  

1.10.  Day: means the calendar day.  

1.11.  Defect: means any part of the work not completed in accordance with the  

specifications included in the contract.  

1.12.  Department: means Department of the State Government viz. M.P. Bhawan and 

any other organization which adopts this document.  

1.13.  Drawings: means drawing including calculations and other information provided 

or approved by the Engineer-in-Charge.  

1.14.  Employer: means the party as defined in the Contract Data, who employs the  

Contractor to carry out the work. The Employer may delegate any or all functions 

to a person or body nominated by him for specified functions. The word Employer 

/ Government / Department wherever used denote the Employer.  

1.15  Engineer: means the person named in the Contract Data.  

1.16 Engineer in charge: means the person named in the Contract Data.  

1.17  Equipment: means the Contractor's machinery and vehicles brought temporarily to  

the Site for execution of work.  
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1.18  Government: means Government of Madhya Pradesh.  

1.19 In Writing: means communicated in written form and delivered against receipt. 

1.20 Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.  

1.21.  Executive Engineer: means Executive Engineer-in-Charge of the M.P. Bhawan.  

1.22.  Stipulated period of completion: means the period in which the Contractor is  

required to complete the work. The stipulated period is specified in the Contract  

Data.  

1.23.  Specification: means the specification of the work included in the Contract and 

any modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date: means the date of signing of agreement for the work.  

1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the  

Contractor, duly authorized to carry out a part of the construction work under the  

Contract.  

1.26.  Temporary Work: means work designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the work.  

1.27.  Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where 

ever used.  

1.28.  Variation: means any change in the work which is instructed or approved as  

variation under this contract.  

1.29.  Work: The expression "work" or "works" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the work by virtue of contract, 

contracted to be executed, whether temporary or permanent and whether original, 

altered, substituted or additional.  

 

2. INTERPRETATIONS AND DOCUMENTS  

2.1  Interpretations  

    

In the contract, except where the context requires otherwise:  

a. words indicating one gender include all genders;  

b. Words indicating the singular also include the plural and vice versa. 

c. provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing;  

d. written" or "in writing" means hand-written, type-written, printed or 

electronically made, and-resulting in a permanent record;  
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2.2  Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)  

3. Conditions of Contract:  

i. Part I General Conditions of Contract and the Contract Data;  

with all Annexure 

ii. Part II Special Conditions of Contract.  

4. Specifications  

5. Drawings  

6. Bill of Quantities  

7. Technical and Financial Bid'  

8. Agreement, and 

9. Any other documents), as specified. 

 
3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the 

Contract Data Sheet. 

 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer 

shall be as per the details given in the Contract Data. Communication between parties that 

are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or 

other electronic means (email) shall also be effective on confirmation of the transmission. 

The notice sent by registered post or speed post shall be effective on delivery or at the 

expiry of the normal delivery period as undertaken by the postal service. In case of any 

change in address for communication, the same shall be immediately notified to Engineer-

in- Charge.  

 

5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified in the 

Contract Data with following conditions:  

 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. Subcontracting 

shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting:  

i. Hiring of labour through a labour contractor.  

ii. The purchase of Materials to be incorporated in the works.  

iii. Hiring of plant &machinery  

c. The sub-contractor will have to be registered in the appropriate category in the  

centralized registration system for contractors of the Govt. of MP.  
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6. Personnel 

 

6.1 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves 

the Site within three days and has no further connection with the Works in the Contract.  

7. Force Majeure 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 

(a) Which is beyond a Party's control, 

(b) Which such Party could not reasonably have provided against before entering into the 

Contract,  

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,  

and  

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or  

circumstances of the kind listed below, so long as conditions (a) to (d) above are  

satisfied:  

(i)  War, hostilities (whether war be declared or not), invasion, act of foreign  

enemies,  

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's  

Personnel, revolution, insurrection, military or usurped power, or civil war,  

(iii) Riot, commotion, disorder, strike or lockout by persons other than the  

Contractor's Personnel,  

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by  

radio-activity, except as may be attributable to the Contractor's use of such  

munitions, explosives, radiation or radio-activity, and  

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic  

activity.  

7.2. In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for 

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties.  

 7.3  For the period of extension granted to the Contractor due to Force Majeure the  

price adjustment clause shall apply but the penalty clause shall not apply. It is  

clarified that this sub clause shall not give eligibility for price adjustment to  

contracts which are otherwise not subject to the benefit of price adjustment clause.  

 7.4  The time for performance of the relative obligation suspended by the force majeure  

shall stand extended by the period for which such cause lasts. Should the delay  

caused by force majeure exceed twelve months, the parties to the contract shall be  

at liberty to foreclose the contract after holding mutual discussions.  
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8. Contractor's Risks  

 

8.1  All risks of loss or damage to physical property and of personal injury and death  

which arise during and in consequence of the performance of the Contract are the  

responsibility of the Contractor. 
 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents 

and/or information submitted by the contractor shall be the responsibility of the Contractor 

alone.  

8.3 No claim will be entertained if total value of work done during the contract period, is less 

than the probable amount of contract. However, the amount of contract may be, enhanced 

with mutual consent, if required.   

 

9.  Liability for Accidents to Person  

The contractor shall be deemed to have indemnified and saved harmless the  

Government against all action, suits, claims, demands, costs etc. arising in  

connection with injuries suffered by any persons employed by the contractor or his  

subcontractor for the works whether under the General law or under workman's  

compensation Act, or any other statute in force at the time of dealing with the  

question of the liability of employees for the injuries suffered by employees and to  

have taken steps properly to ensure against any claim there under.  

 

10.  Contractor to Construct the Works  

10.1 The Contractor shall construct, install and maintain the Works in accordance  

with the Specifications and Drawings as specified in the Contract Data.  

10.2  In the case of any class of work for which there is no such specification as is  

mentioned in Contract Data, such work shall be carried out in accordance with  

the instructions and requirement of the Engineer-in-charge.  

10.3  The contractor shall supply and take upon himself the entire responsibility of  

the sufficiency of the scaffolding, timbering, machinery, tools and implements,  

and generally of all means used for the fulfillment of this contract whether such  

means mayor may not be approved or recommended by the Engineer. 

 

11. Discoveries  
Anything of historical or other interest or of significant value unexpectedly  

discovered on the Site shall be the property of the Employer. The Contractor shall  

notify the Engineer of such discoveries and carry out the Engineer's instructions for  

dealing with them.  

12. Dispute Resolution System  
 

 12.1   No dispute can be raised except before the Competent Authority as defined in  

Contract Data in writing giving full description and grounds of dispute. It is  

clarified that merely recording protest while accepting measurement and/or  

payment shall not be taken as raising a dispute.  
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12.2   No dispute can be raised after 45 days of its first occurrence. Any dispute raised  

after expiry of 45 days of its first occurrence shall not be entertained and the  

Employer shall not be liable for claims arising out of such dispute.  

12.3   The Competent Authority shall decide the matter within 45 days.  

12.4   Appeal against the order of the Competent Authority can be preferred within 30  

days to the Appellate Authority as defined in the Contract Data. The Appellate  

Authority shall decide the dispute within 45 days.  

12.5   Appeal against the order of the Appellate Authority can be preferred before the 

Special Commissioner, Govt. of Madhya Pradesh, New Delhi who will act as sole 

Arbitrator to finally resolve the disputes and whose decision will be final and 

binding on both the parties. 

12.6   The Contractor shall have to continue execution of the Works with due diligence  

notwithstanding pendency of a dispute before any authority or forum.  

 

B. Time Control  
 

13. Programme 

 13.1   Within the time stated in the Contract Data, the Contractor shall submit to the  

Engineer for approval a Programme showing the general methods,  

arrangements,' order and timing for all the activities for the construction of  

works.  

 

 13.2   The program shall be supported with all the details regarding key personnel,  

equipment and machinery proposed to be deployed on the works for its  

execution. The contractor shall submit the list of equipment and machinery  

being brought to site, the list of key personnel being deployed, the list of  

machinery/equipment being placed in field laboratory and the location of field  

laboratory along with the Programme.  

 13.3   An update of the Programme shall be a programme showing the actual progress  

achieved on each activity and the effect of the progress achieved on the timing of  

the remaining Works, including any changes to the sequence of the activities.  

 13.4   The Contractor shall submit to the Engineer for approval an updated Programme 

at intervals no longer than the period stated in the Contract Data. If the  

Contractor does not su8mit an updated Programme within this period, the  

Engineer may withhold the amount stated in the Contract Data from the next  

payment certificate and continue to withhold this amount until the next payment  

after the date on which the overdue Programme has been submitted.  

 13.5   The Engineer's approval of the Programme shall not alter the Contractor's  

obligations.  

 

14. Extension of Time 

 

 14.1.   If the Contractor desires an extension of time for completion of the work on the  

ground of his having been unavoidably hindered in its execution or on any other  

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of  
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which he desires such extension. Engineer-in-Charge shall forward the aforesaid  

application to the Competent Authority as prescribed.  

 14.2   The competent authority shall grant such extension at each such occasion within  

a period of 30 days of receipt of application from contractor and shall not wait  

for finality of work. Such extensions shall be granted in accordance with  

provisions under clause- 15 of this agreement.  

 14.3   In case the work is already in progress, the Contractor shall proceed with the  

execution of the works, including maintenance thereof, pending receipt of the  

decision of the competent authority as aforesaid with all due diligence.  

 

15. Compensation for delay  

 

 15.1   The time allowed for carrying out the work, as entered in the agreement, shall be  

strictly observed by the Contractor.  

 15.2   The time allowed for execution of the contract shall commence from the date of  

signing of the agreement. It is clarified that for various works during the contract 

period, separate Job orders will be issued indicating clearly the Completion period 

allowed which the contractor is bound to adhere with.  

 15.3   In the event milestones are laid down in the Contract Data for execution of the  

works, the contractor shall have to ensure strict adherence to the same.  

 15.4   Failure of the Contractor to adhere to the timelines and/or milestones shall  

attract such liquidated damages as is laid down in the Contract Data.  

 15.5  In the event of delay in execution of the Works as per the timelines mentioned in  

the Contract Data/ Job orders the Engineer-in-charge shall retain from the bills of 

the  

Contractor amount equal to the liquidated damages livable until the Contractor  

makes such delays good. However, the Engineer-in-charge shall accept bankable  

security in lieu of retaining such amount.  

 15.6  If the Contractor is given extension of time after liquidated damages have been  

paid, the Engineer in Charge shall correct any over payment of liquidated  

damages by the Contractor in the next payment certificate.  

 15.7  In the event the Contractor fails to make good the delay until completion of the  

stipulated contract period (including extension of time) the sum so retained shall  

be adjusted against the liquidated damages levied.  

 

16. Contractor's quoted percentage  

 

The Contractor's quoted percentage rate referred to in the "Bid for works" will be  

deducted/ added from/to the net amount of the bill after deducting the cost of  

material-supplied by the department•.  
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17.  Tests  

       17.1   The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and  

b. For the correctness of the test results, whether preformed in his laboratory  

or elsewhere.  

 

18.     Correction of Defects noticed during the Defect Liability Period  

 18.1   The Defect Liability Period of work in the contract shall be as per the Contract  

Data.  

 18.2   The Contractor shall promptly rectify all defects pointed out by the Engineer well  

before the end of the Defect Liability Period. The Defect Liability Period shall  

automatically stand extended until the defect is rectified.  

 18.3   If the Contractor has not corrected a Defect pertaining to the Defect Liability  

Period to the satisfaction of the Engineer, within the time specified by the  

Engineer, the Engineer will assess the cost of having the Defect corrected, and  

the cost of correction of the Defect shall be recovered from the Performance  

Security or any amount due or that may become due to the contractor and other 

available securities.   

 

 

D. Cost Control 

 

19. Variations –Change in original Specifications, Designs, and Drawings etc.  

 19.1  The Engineer-in-charge shall have power to make any alterations, omissions or  

additions to or substitutions in the original specifications, drawings, designs and  

instructions, that may appear to him to be necessary during the progress of the  

work and the contractor shall carry out the work in accordance with any  

instructions which may be given to him in writing signed by the Engineer-in-  

charge, and such alterations, omission, additions or substitutions shall not  

invalidate the contract and any altered, additional or substituted work, which the  

contractor may be directed to do in the manner above specified, as part of the  

work, shall be carried out by the contractor on the same conditions in all respects  

on which he agrees to do the main work 

19.2 The time for the completion of the work shall be extended in the proportion that the 

altered, additional or substituted work bears to the original contract work and the certificate 

of the Employer shall be conclusive as to such proportion.  

 

 

20. Extra items  

 20.1   All such items which are not included in the priced BOQ shall be treated as extra  

items.  

 

21. Payments for Variations and / or Extra Quantities  
 

 21.1   The rates for such additional (Extra quantity), altered or substituted work / extra  
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items under this clause shall be worked out in accordance with the following  

provisions in their respective order:-  

 ,a.  The contractor is bound to carry out the additional (Extra quantity), work at  

the same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the DSR of the  

department, the rate shall be arrived at by applying the quoted tender  

percentage on the DSR rate.  

c. If the rates for the altered or substituted work are not provided in  

applicable DSR - such rates will be derived from the rates for a similar class  

(type) of work as is provided in the contract (priced BOQ) for the work.  

d.  If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such  

composite work item shall be worked out on the basis of the concerned Schedule o 

Rates minus/plus the percentage quoted by the contractor. 

e. If rates for a particular part or parts of the item is not in the Schedule of  

Rates and the rates for the altered, or substituted work item cannot be  

determined in the manner specified in sub clause (b) to (d) above, the rate  

for such part or parts will be determined by the Competent Authority as  

defined in the Contract Data on the basis of the rate analysis derived out of  

prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the  

plea of non-acceptability of rates on items falling under sub clause (a) to (d).  

In case the contractor does not accept the rate approved by the Engineer in  

Charge for a particular item, the contractor shall continue to carry out the  

item at the rates determined by the Competent Authority. The decision on  

the final rates payable shall be arrived at through the dispute settlement  

procedure. 

 

22.  No compensation for alterations in or restriction of work to be carried out.  

 

22.1   If at any time after the commencement of the work, the Engineer-in-charge, for  

any reason whatsoever, not require the whole or any part of the work as specified 

in the bid to be carried out; the Engineer-in-charge shall give notice in  

writing of the fact to the Contractor and withdraw that whole or any part of the  

work.  

 

22.2  The Contractor shall have no claim to any payments or compensation whatsoever, 

on account of any profit or advantage which he might have derived from the 

execution of work in full or on account of any loss incurred for idle men  

and machinery due to any alteration or restriction of work for whatsoever  

reason.  
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22.3  The Engineer-in-charge may supplement the work by engaging another agency to  

execute such portion of the work, without prejudice to his rights. 

 

23.  No Interest Payable  

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority.  
 

24  Recovery from Contractors  

Whenever any claim against the Contractor for the payment arises under the contract, 

the Department may be entitled to recover such sum by:  

 

(a) Appropriating, in part or whole of the Performance Security and 

AdditionalPerformance Security, if any; and/or Security Deposit and / or any sums 

payable under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 

sum may be recovered from any payment due to the contractor under any other 

contract of the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears 

of land revenue under. 

25. Tax  

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial 

tax and other levies, duties, cases, toll, taxes of Central and State Governments, local 

bodies and authorities or any other taxes in any form levied by State o Central Govt. 

during the course of contract. 

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor.  

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not 

be payable to the contractor.  

 

26. Check Measurements 

 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders.   

 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.  

 

26.3 Any over/excess payments detected, as a result of such check measurement or 

'otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 

24 above.  
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27.  Termination by M.P. Bhawan authority. 

 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 

failure and to remedy it within a specified reasonable time. 

 

27.2 The Addl. Resident Commissioner shall be entitled to terminate the Contract if 

the Contractor 

a. abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract;  

b. the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c. without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time;  

d. the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e. the Contractor has delayed the completion of the Works by such duration for  

which the maximum amount of liquidated damages is recoverable;  

f. If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data;  

g. If the contractor, in the judgment of the Engineer in charge has engaged in  

corrupt or fraudulent practices in competing for or in executing the contract; 

h. Any other fundamental breaches as specified in the Contract Data.  

 

27.3 In any of these events or circumstances, the Addl. Resident Commissioner may, 

upon giving 14 days' notice to the Contractor, terminate the Contract and expel 

the Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 

clause 27.2, the Engineer in Charge may terminate the Contract immediately.  

 

27.4 Notwithstanding the above, the Addl. Resident Commissioner may terminate 

the Contract for convenience by giving notice to the Contractor  

 

 

28. Payment upon Termination 

 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for The value of the work done less Advance Payments received 

up to the date of issue of the certificate, less other recoveries due in terms of 

the contract, less taxes due to be deducted at source as per applicable law 

and less the percentage to apply to the work not completed as indicated in 

the contract Data.  
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 (As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt. 2.11.15) 

28.2  Payment on termination under clause 27.4 above- 

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of  

Equipment, repatriation of the Contractor's personnel employed solely on the  

Works, and the Contractor's costs of protecting and securing the Works and less  

advance payments received up to the date of the certificate, less other  

recoveries due in terms of the contract and less taxes due to be deducted at  

source as per applicable law.  

28.3  If the total amount due to the Employer exceeds any payment due to .the  

Contractor, the difference shall be recovered as per clause 24 above.  

 

 

29.  Performance Security  

The Contractor shall have to submit performance security and additional  

performance security, if any, as specified in the Bid Data Sheet at the time of signing  

of the contract. The contractor shall have to ensure that such performance security  

and additional performance security, if any, remains valid for the period as specified  

in the Contract Data.  

 

 

30.Security Deposit- ,  

 30.1   Security Deposit shall be deducted from each running bill at the rate as specified  

in the Contract Data. The total amount of Security Deposit so deducted shall not  

exceed the percentage of Contract Price specified in the Contract Data.  

 30.2   The security deposit may be replaced by equivalent amount of bank guarantee or  

fixed deposit receipt assigned to the Employer, with validity up to 3 (three)  

months beyond the completion of Defect Liability Period/ extended Defect  

Liability Period.  

 

30.3  The Security deposits shall be refunded of completion of defect liability 

period. The additional performance security shall be refunded on satisfactory 

completion of the work. 

(As perAmended vide Govt. memo No.F-53/ 16/2012/19/yo/1317 dt. 28.02.15) 

 

 

 

31. Price Adjustment  

31.1 Applicability  

1. Price adjustment shall be applicable only if provided for in the Contract Data.  

2. The price adjustment clause shall apply only for the works executed from the date 

of signing of the agreement until the end of the initial intended completion date or 
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extensions granted for reasons attributed to the Employer by the Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 

clause for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply.  

31.2 Procedure  

1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data.  

2. The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3. Following expression and meaning are assigned to the work done during each 

quarter:  

R =Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 

recovered, if any during the quarter, less value of material issued by the 

department, if any, during the quarter.  

4. Weight ages of various components of the work shall be as per the Contract Data.  

 31.3  To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

 31.4  The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month.  

 31.5  For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 

shall be recovered from the sums payable to the Contractor.  

 

 

32. Mobilization and Construction Machinery Advance  

 32.1   Payment of advances shall be applicable if provided in the Contract Data.  

 32.2   If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and 

by a nationalized/ scheduled banks, in the name as stated in the Contract Data, 

in amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor.  

 32.3   The rate of interest chargeable shall be as per Contract Data.  

 32.4   The construction machinery advance, if applicable, shall be limited to 80% of 



Page 50 of 69 

 

the cost of construction machinery and admissible only for new construction 

machinery.   

 32.5   The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery 

in assessing valuations of work done, variations, price adjustments, 

compensation events, or liquidated damages.  

 
 

33.     Secured Advance  

33.1  Payment of Secured Advance shall be applicable if provided in the Contract 

Data. 

33.2  If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by 

the contractor of an unconditional Bank Guarantee in a form and by a 

nationalized/ scheduled bank, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been adjusted, but the amount of the guarantee 

shall be progressively reduced by the amounts adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data.  

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

 

 

34. Payment Certificates  

  The payment to the contractor will be as follows for construction work:  

(a)   The Contractor shall submit to the Engineer monthly statements of the value 

of the work executed less the cumulative amount certified previously, 

supported with detailed measurement of the items of work executed.  

(b)   The Engineer shall check the Contractor's monthly statement and certify the 

amount to be paid to the Contractor.  

(c)   The value of work executed shall be determined, based on the measurements  

approved by the Engineer/ Engineer-in-charge.  

(d)   The value of work executed shall comprise the value of the quantities of the  

items in the Bill of Quantities completed.  

(e)   The value of work executed shall also include the valuation of Variations and  

Compensation Events.  

(f)   All payments shall be adjusted for deductions for advance payment, security  

deposit, other recoveries in terms of contract and taxes at source as applicable  
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under the law. 

(g)   The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

(h),   Payment of intermediate certificate shall be regarded as payments by way of  

advance against the final payment and not as payments for work actually done  

and completed. 

(i)   Intermediate payment shall not preclude the requiring of bad, unsound and  

imperfect or unskilled work to be removed and taken away and reconstructed 

or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim.  

(j)   The payment of final bill shall be governed by the provisions of clause 36 of 

GCC.  

 

 

E. Finishing the Contract  

 

35.   Completion Certificate  

 35.1   A Completion Certificate in the prescribed format in Contract Data shall be  

issued by the Engineer-in-Charge after physical completion of the Work.  

 35.2   After final payment to the Contractor, a Final Completion Certificate in the  

prescribed format in the Contract Data shall be issued by the Engineer-in-  

Charge.  

 

36. Final Account  

 36.1  The Contractor shall supply the Engineer with a detailed account of the total  

amount that the Contractor considers payable for works under the Contract  

within 21 days of issue of certificate of physical completion of works. The  

Engineer shall issue a Defects Liability Certificate and certify any payment that is  

due to the Contractor within 45 days of receiving the Contractor's account if it is  

correct and complete. If the account is not correct or complete, the Engineer  

shall issue within 45 days a schedule that states the scope of the corrections or  

additions that are necessary. If the Account is still unsatisfactory after it has been  

resubmitted, the matter shall be referred to the Competent Authority as defined  

in the Contract Data, who shall decide on the amount payable to the Contractor  

after hearing the Contractor and the Engineer in Charge.  
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 36.2  In case the account is not received within 21 days of issue of Certificate of  

Completion as provided in clause 32.1 above, the Engineer shall proceed to  

finalize the account and issue a payment certificate within 28 days.  

 

 

F. Other Conditions of Contract  

37. Currencies  

All payments will be made in Indian Rupees.  

 

38. Labour 

 38.1  The Contractor shall, unless otherwise provided in the Contract, make his own  

arrangements for the engagement of all staff and labour, local or other, and for  

their payment, housing, feeding and transport.  

 38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return  

in detail, in such form and at such intervals as the Engineer may prescribe,  

showing the staff and the numbers of the several classes of labour from time to  

time employed by the Contractor on the Site and such other information as the  

Engineer may require. 

 

39. Compliance with Labour Regulations  

 39.1.   During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or  local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the _Central Government or the local authority. Salient features of 

some of the major labour laws that are applicable to construction industry are given 

in the Contract Data. The Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments .. If the Employer is caused to 

pay or reimburse, such amounts as may be necessary to cause or observe, or for 
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non-observance of the provisions 'stipulated in the notifications/ byelaws/ Acts/ 

Rules/ regulations including amendments, if any, on the part of the Contractor, the 

Engineer/ Employer shall have the right to deduct from any money due to the 

Contractor including his ~amount of performance security. The Employer/ 

Engineer shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the 

Employer. The employees of the Contractor and the Sub-Contractor in no case 

shall be treated as the employees of the Employer at any point of time.  

 

40. Audit and Technical Examination 

   Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract 

etc. to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have 

been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in clause 24 

above and if it is found that the Contractor was paid less than what was due to him, 

under the contract in respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by Government to the Contractor.  

 

41. Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where 

the surviving partners are only minors, the contract shall be closed without levying 

any damages/ compensation as provided for in clause 28.2 of the contract 

agreement. However, if the competent authority is satisfied about the competence of 

the survivors, then the competent authority shall enter into a fresh agreement for the 

remaining work strictly on the same terms and conditions under which the contract 

was awarded.  
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42. Dispose of Malba:- 

Malba, resulted by the civil works will have to be necessarily disposed off away from the 

Bhawan premises and as per the prevailing rules/ law by contractor within a week on his 

cost. Otherwise the malba will be disposed off by the office and expenditure will be 

deducted from contractor bills. 

 

43. Jurisdiction  

This contract has been entered into the State of Delhi and its validity, construction, 

interpretation and legal effect shall be subjected to the courts at the place where this 

agreement is entered into. No other jurisdiction shall be applicable.  

 

[End of GCC] 
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Contract Data Sheet 

A. 

GCC 

Clause  
Particulars 

 
Data 

1.14 
Employer   Resident Commissioner 

 

1.15 Engineer  Assistant Engineer  

1.16 Engineer in Charge  Executive Engineer (EE) 

1.22 Stipulated Period of 

Completion 

 One Year 

3 
Language & Law of 

Contract 

 English & Indian Contract Act 1872 

4 

Address & contact details 

of the Contractor 

 As per 'Annexure-H' 

Address & contact details 

of the Employer/ Engineer 

– phone, Fax,   e-mail. 

 Additional Resident Commissioner, 

Madhya Pradesh Bhawan, 

2 Lokpriya Gopinath, Bardoloi Marg, 

Chanakyapuri, New Delhi 

Ph. 011-42340180, 190 Fax 23019461 

arcmpbhawan@mp.gov.in 

5 
Subcontracting permitted 

for the Contract Value  

 N.A. 

6 

Technical Personnel to be 

provided by the contractor 

 As per 'Annexure-I' (Format I-3)  - N.A. 

Penalty, if required 

Technical Personnel not 

employed 

 N.A. 

10 
Specifications   CPWD 

Drawings   As issued from time to time for each Job. 

12 

Competent Authority for 

deciding dispute under 

Dispute Resolution System 

 Addl. Resident Commissioner 

 

Appellate Authority for 

deciding dispute under 

Dispute Resolution System 

 Resident Commissioner 

 

13 

Period for submission of 

updated work program 
 N.A. 

Amount to be withheld for 

not submitting construction 

program in the prescribed 

period 

 N.A. 

14 

Competent Authority for 

granting Time Extension 
 a) Upto 30 days – Addl. Resident 

Commissioner 

b) More than 30 days – Resident 

Commissioner 
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GCC 

Clause  
Particulars 

 
Data 

15 

Milestones laid down for 

the contract 

 N.A. 

If Yes, details of Milestones  N.A. 

Liquidated damage   N.A. 

17 

List of equipment for lab   N.A. 

Time to establish lab  N.A. 

Penalty for not establishing  

field Laboratory   
 N.A. 

18 Defect Liability Period 

 

 

 

 

 As below: 
(A) For building work. 
Note: in accordance with clause 18.3 (GCC), (as 

Amended) the Engineer in Charge shall intimate 
the contractor about the cost assessed, for 
making good the defects, and  If the contractor 
has not corrected defects, action for correction 
of defects shall be taken by the Engineer in 
Charge as below: 

(a) deploy  departmental labour and material 
 or 

(b) engage a contractor by issuing a work order at 
contract rate/DSR rate 
 or  

(c) sanction supplementary work in a existing 
agreement to  a contractor for zonal works or 
other similar work  
or 

(d) invite open tender  
or  

(e) combination of above 
(Amended vide Govt. memo No.F-
53/2/2011/19/Yo/2959 dt. 28.05.15 & 3.5.2016) 

 

21 Competent Authority for 

determining the rate  

 

 ARC 
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GCC 

Clause  
Particulars 

 
Data 

27 
Any other condition for 

breach of contract 

 N.A. 

 

28 Penalty  

 

 

 

 (a) Penalty shall include forfeiture of  Security 

deposit as per clause 30 of General Conditions 

of Contract and the percentage to apply to the 

value of work not completed representing the 

Employers additional cost for completing the 

works which shall be 20 percent and 

(b) Liquidated Damages imposed as per clause 15 

or Performance Security (Guarantee) including 

Additional Performance Security (Guarantee), 

if any, as per clause 29 of General Conditions 

of Contract, whichever is higher (as Amended) 

(Amended vide Govt. memo No.F-53/ 

16/2012/19/;ks/ 6842 dt. 2.11.15) 

 

29 

Performance guarantee 

(Security) shall be valid up 

to 

 Performance Guarantee (Security) should be valid 

up to three months beyond the completion of 

defect liability period (Maintenance Guarantee 

period) and Additional performance Guarantee if 

any should be valid upto stipulated time of 

completion plus 03 months. 

30 

Security Deposit to be 

deducted from each running 

bill 

 At the rate of 5% of Gross Amount of Running 

Bill 

Maximum limit of 

deduction of Security 

Deposit  

 N.A. 

31 Clause 31.1(1)Price 

adjustment shall be 

applicable 

 

 

 

 

 

 NA 

32
3
 Clause 32.1 Mobilization and 

Construction Machinery 

Advance Applicable  

 No Mobilization and Construction Machinery 

Advance Payable  
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GCC 

Clause  
Particulars 

 
Data 

Clause 32.2If yes, 

Unconditional Bank 

Guarantee  

 Not Applicable 

 

Clause 32.3 If yes, Rate of 

interest chargeable on 

advances 

 Not Applicable 

Clause 32.4 If yes, Type & 

Amount of Advance payment 

that can be paid 

 Not Applicable 

Clause 32.5 If yes, Recovery 

of advance payment 
 Not Applicable 

33 Clause 33.1 Secured Advance 

Applicable   
 Not Applicable 

Clause 33.2 if yes, 

Unconditional Bank 

Guarantee 

 Not Applicable 

Clause 33.2 if yes, Amount of 

Secured Advance  

 

Not Applicable 

Clause 33.3 if yes, Conditions 

for secured advance  
 Not Applicable 

Clause 33.4 if yes, Recovery 

of Secured advance 
 Not Applicable 

39 
Salient features of some of the 

major labour laws that are 

applicable 

 
As per 'Annexure-W' 

41
4
 Competent Authority   Resident Commissioner  

                                                 
4
 Section 3 –Contract Data 
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Annexure – N 

(See Clouse-10 of Section 3 – GCC) 

 
DRAWING 

List of Drawing ;- 

 

 

The drawings, if any, required will be issued with every Job work for which 

orders to be issued during the period of contract.  
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Annexure – O 

(See Clouse-15 of Section 3 – GCC) 

 
DETAILS OF MILESTONES  

 

 

 

Mile Stone, if any required will be indicated with every Job work orders to be 

issued during the period of contract. 
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Annexure - U  
 

(See clause 35 of Section 3 -GCC) 

Physical Completion Certificate 

Name of Work: 

....................................................................................................................................

.....................................................................................................................................

...............................................................................................................................  

 

Agreement No  ......  .. :  .................................... Date .................................. .  

 

Amount of Contract Rs ........................................... …………………..  

 

Name of Agency:  ................................................... . 

 

Used M B No.………………………… 

 

Last measurement recorded  

a. a. Page No.& MB No.  

b. b. Date  

c.  

d. Certified that the above mentioned work was physically completed on ………….… (date) and 

taken over on ……………………. (date) and that I have satisfied myself to best of myability 

that the work has been done properly.  

Date of issue  

Executive Engineer,  

M.P. Bhawan 
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Annexure - V 
 

(See clause 35 of Section 3 -GCC) 

Final Completion Certificate 

Name of Work: 

....................................................................................................................................

.....................................................................................................................................

...............................................................................................................................  

 

Agreement No  ......  .. :  .................................... Date .................................. .  

 

Amount of Contract Rs ........................................... …………………..  

 

Name of Agency:  ................................................... . 

 

Used M B No.………………………… 

 

Last measurement recorded  

e. a. Page No.& MB No.  

f. b. Date  

g.  

h. Certified that the above mentioned work was physically completed on ………….… (date) and 

taken over on ……………………. (date)  

i.  

j. Agreement amount Rs……………………………………. 

Final Amount paid to contractor Rs………………………….. 

Incumbency of officers for the work 

 

I have satisfied myself to best of my ability that the work has been done properly.  

 

Date of issue ………………. 

 

Executive Engineer,  

M.P. Bhawan 
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Annexure - W  

(See clause 39 of Section 3 -GCC)  

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE 

 a) Workmen Compensation Act 1923: - The Act provides for compensation in case of  

injury by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on  

satisfaction of certain conditions on separation if an employee has completed the  

prescribed minimum years (say, five years) of service or more or on death the rate of  

prescribed minimum days'(say, 15 days} wages for every completed year of service.  

The Act is applicable to all establishments employing the prescribed minimum  

number (say, 10) or more employees.  

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly  

contributions by the Employer plus workers at the rate prescribed (say, 10% or  

8.33%). The benefits payable under the Act are:  

 i.  Pension or family pension on retirement or death as the case may be.  

 ii.  Deposit linked insurance on the death in harness of the worker.  

 III.  Payment of P.F. accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to  

women employees in case of confinement or miscarriage etc.  

e) Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain  

welfare measures to be provided by the Contractor to contract labour and in case  

the Contractor fails to provide, the same are required to be provided, by the  

Principal Employer by Law. The principal Employer is required to take Certificate of  

Registration and the Con1jactor is required to take license from the designated  

Officer. The Act is applicable to the establishments or Contractor of Principal  

Employer if they employ prescribed minimum (say 20) or more contract labour.  

 f}  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum  

Wages fixed by appropriate Government as per provisions of the Act if the  

employment is a scheduled employment. Construction of buildings, roads, runways  

is scheduled employment.  

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be  

paid, when it will be paid and what deductions can be made from the wages of the  

workers.  

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for  

work of equal nature to male and female workers and for not making discrimination  

against female employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing  

prescribed minimum (say, 20) or more workmen. The Act provides for payments of  

annual bonus within the prescribed range of percentage of wages to employees  

drawing up to the prescribed amount of wages, calculated in the prescribed manner.  

The Act does not apply to certain establishments. The newly set-up establishments  

are exempted for five years in certain circumstances. States may have different  

number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for  

resolution of industrial disputes, in what situations a strike or lock-out becomes  

illegal and what are the requirements for laying off or retrenching the employees or 

Closing down the establishment.  •  

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all  
establishments employing prescribed minimum (say, LOA, or 50). The Act provides  
for laying down rules governing the conditions of employment by the Employer on  
matters provided in the Act and gets these certified by the designated Authority.  

I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade  
unions of workmen and Employers. The Trade Unions registered under the Act have  
been given certain immunities from civil and criminal liabilities.  

m) Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment  

of children below 14 years of age in certain occupations and processes and provides  

for regulations of employment of children in all other occupations and processes.  

Employment of child labour is prohibited in building and construction industry. 
 

n) Inter-State Migrant Workmen's (Regulation of Employment &Conditions of  

Service) Act 1979: - The Act is applicable to an establishment which employs  

prescribed minimum (say, five) or more inter-state migrant workmen through an  

intermediary (who has recruited workmen in one state for employment in the  

establishment situated in another state). The Inter-State migrant workmen, in an  

establishment to which this Act becomes applicable, are required to be provided  

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to  

the establishment and back etc.  

o) The Building and Other Construction workers (Regulation of Employment and  

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments  

who carryon any building or other construction work and employs the prescribed  

minimum (say, 10) or more workers are, covered under this Act. All such  

establishments are required to pay cess at the rate not exceeding 2% of the cost of  

construction as may be modified by the Government. The Employer of the  

establishment is required to provide safety measures at the building or construction  

work and other welfare measures, such as canteens, first-aid facilities, ambulance,  

housing accommodations for workers near the work place etc. The Employer to  

whom the Act applies has to obtain a registration certificate from the Registering  

Officer appointed by the Government.  
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p) Factories Act 1948: - The Act lays down the procedure for approval of plans before  

setting up a factory, health and safety provisions, welfare provisions, working hours,  

annual earned leave and rendering information regarding accidents or dangerous  

occurrences to designated authorities. It is applicable to premises employing the  

prescribed minimum (say, 10) persons or more with aid of power or another  

prescribed minimum (say, 20) or more persons without the aid of power engaged in  

manufacturing process. 
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SECTION 4 

BILL OF QUANTITIES (BOQ)  

 

General Description of work: A/R, S/R & MoW in M.P. Bhawan, Chanakyapuri, New 
Delhi & Madhyanchal, 12 IHC Pocket, Institutional Area, Vasant Kunj, New Delhi 
and all establishment of Govt. of M.P. in Delhi & NCR.  
 

Probable Amount of Contract:  

(Rs. In Figure) 25,00,000/- 

(Rs. In Words) Twenty Five Lac Only 

 

Items of Delhi Schedule of Rate (DSR-2018)/ Non-Schedule Items  

 

1. Building DSR-2018 and its amendments issued up to date of N.I.T. 

2. Electrical DSR-2018 and its amendments issued up to date of N.I.T. 

3. Non -Schedule items (As per Annexure -Z) 

 The complete items of above two DSRs and Non-Schedule items (as per 

annexure-z) will be applicable for execution during the period of contract for which 

job orders will be issued as and when required.  

 
 
 _  
 

 

Executive Engineer,  

M.P. Bhawan 
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SECTION 5 
 

AGREEMENT FORM 

 

AGREEMENT 

 

 This agreement, made on the ..............day of    ..................between ---------------------(name and 

address of Employer) (hereinafter called " the  Employer) and ....................................................(name 

and address of contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor ------------------------------------
(name and identification number of Contract) (hereinafter called "the Works") and the ,Employer 

has accepted the Bid by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein, at a cost of Rs. ................................. 
NOW THIS AGREEMENT WITNESSED as follows:  

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read and construed as part of this Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract.  

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz.  

i. letter of Acceptance  

ii. Contractor's Bid  

iii. Condition of Contract: General and Special  

iv. Contract Data v. Bid Data vi. Drawings (as issued Job wise) 

vii. Bill of Quantities and  

viii. Any other documents listed in the Contract Data as forming part of the Contract.  

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 

The Common Seal of ____________________________________was hereunto affixed in 

the presence of:  

Signed, Sealed and Delivered by the said _________________________ 

_______________________________________ in the presence of:   

 

 
Signature of Contractor                                                                  Addl. Resident Commissioner 
 
Witness.......................                                                                             Witness.......................  
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Non -Schedule items 
Annexure-Z 

 

S.No. Description Unit Rate 
1.  Fixing rubber bidding ½" in aluminum window/ ventilator and 

aluminum door including aluminum taper/ square beading  
Kg. 328 

2.  Fixing sun control film reflected Garware make RE70NEARL 

thickness 0.0010 inch, U value 1.06, Transmission Visible 66%, 

reflection - visible 9%, Transmission - Ultraviolet <5%  

Sqm 1,342 

3.  Fixing sun control film frosted Garware make  

RE70NEARL thickness 0.0010 inch, U value 1.06, Transmission 

Visible 66%, reflection - visible 9%, Transmission - Ultraviolet <5% 

sqm. 682 

4.  Fixing looking glass 6mm thick with bevelled edge  including  4 nos 6 

mm hole with 4 nos SS stud 
sqm. 4,763 

5.  Fixing chick blind with all necessary fittings 

 • Bamboo Fabric available in  (5ft and 7ft only) 

 • Colour Coordinated cords & Pulley Set  

 • Supporting aluminium top and bottom channels are also available 

sqm. 858 

6.  Fixing awning cloth the Outdoor Sun & Rain Protection  : Pigmented 

vinyl coated polyester, 16 oz per sq. yd. with mildew and UV 

inhibitors. 

sqm. 2,739 

7.  Providing and fixing awning set complete with aloy aluminum frame 

with arms. Complete set 
sqm 3,025 

8.  Fixing trap door with 18 mm thick block board of make Greenlam and 

equivalent with necessary fittings. complete work. 
sqm 1,365 

9.  Fixing trap door with 12 mm thick ply of make Greenlam and 

equivalent with necessary fittings. complete work. 
sqm 590 

10.  Laying 8mm thick clear glass with bevelled edge of approved Saint 

Gobind or equivalent make  
sqm 1,122 

11.  Laying 10mm thick clear glass with bevelled edge of approved Saint 

Gobind or equivalent make  
sqm 1,334 

12.  Fixing 1200x 200 x 8mm wooden flooring of Pergo make including 

rubber foam, polythin and door profile etc. Complete 
sqm. 2,213 

13.  Fixing one side teak wood cupboard 600 mm deep of 18mm thick 

block board including horizontal and vertical shelves with all 

necessary hardware fitting like Paint type hinges, handels, magnet 

catcher including inside the enamel paint and outside french sprit 

polish with lequer finished. Complete work.  

sqm. 6,470 

14.  Fixing wooden cabinate 550 mm deep of 0.90 x 450x19mm thick 

block board including horizontal and vertical shelves with all 

necessary hardware fitting like Paint type hinges, handels, magnet 

catcher including inside the enamel paint and outside 0.63mm 

laminate of approved color Greenlam or equivalent. Complete work. 

No. 4,874 

15.  Supply, installation, testing & commissioning of flexible canvas duct 

of following sizes duly supported at regular interval as per site 

requirement etc. complete as required as per specifications. 

No. 4,000 
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OFFICE OF THE RESIDENT COMMISSIONER 

GOVERNMENT OF MADHYA PRDESH 

MADHYA PRADESH BHAWAN, NEW DELHI 

 
SECTION 6 

 
Financial Bid Through e-tendering process Online 

 

 

  

S.No. Particular Rate Percentage 

1.  Building DSR-2018 and its amendments 

issued up to date of N.I.T. 

 Electrical DSR-2018 and its amendments 

issued up to date of N.I.T. 

 Non -Schedule items (As per Annexure -Z) 

 

 

................% 

 

 

 

Above/ 

Below 

 

 


