OFFICE OF THE RESIDENT COMMISSIONER
GOVERNMENT OF MADHYA PRDESH
MADHYA PRADESH BHAWAN, NEW DELHI

TENDER DOCUMENT (3" call)

For Percentage Rate only in works departments and other
Departments similar to work departments

OFFICE OF THE

Resident Commissioner,

Madhya Pradesh Bhawan,

2 Lokpriya Gopinath Bardoloi Marg,
Chanakyapuri, New Delhi - 110021

N.L.T. No. and Date

12/CIVIL/KIDWAI/MPB/2022

Agreement Number and Date

Name of Work

Addition and Alteration work at Commercial Space
Kidwai Nagar, New Delhi

Name of Contractor

Probable Amount of Contract
(Rs. In Figure )
(Rs. In Words)

Rs. 73.48 Lakh
(Rs. Seventy Three Lakh Forty Eight Thousands Only)

Stipulated Period of Completion

06 Months including rainy season

Defect Liability Period

One year from the stipulated date of completion of work.

Contact person for clarification, if any

Sh. S.K. Awasthy, Executive Engineer
Ph. No. 011-42340140

Sh. Neeraj Lal, Assistant Engineer
Ph. No. 011-42340142
aempbhawan@mp.gov.in

Sh. Goverdhan Jaiswal, Sub Engineer
Ph. No. 011-26765511

Any other website related technical queries,
please call at 24 x 7 Help Desk Numbers 0120-4001002,
0120-4200462, 0120-4001005 & 0120-6277787
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SECTION -1

OFFICE OF THE RESIDENT COMMISSIONER
GOVERNMENT OF MADHYA PRDESH
MADHYA PRADESH BHAWAN, NEW DELHI

No.12/CIVIL/KIDWAI/MPB/2022 Dated: 08/12/2022

Online percentage rate bids for the following works are invited from register
contractors in CPWD/State PWD /DDA/NDMC/MCD and reputed firm:

S.N District (s) Probable
/l.’k 0/. N f Work Amount of Period of
ame o or
C dg ’ Contract Completion
ode
(Rs. in lakh)
1 Addition and  Alteration work at | New Delhi Rs. 73.48 6 Months
Commercial Space Kidwai Nagar, New (Ilfcluding
Delhi Lakh rainy
o season)

1. Interested bidders can view the detailed NIT in the website www.mptenders.gov.in,

www.mpbhawan.gov.in

2. The Bid Document can be purchased only online from www.mptenders.gov.in

08/12/2022 Time 05:00 PM to 22/12/2022Time 03:00 PM

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Addl. Resident Commissioner,
M.P. Bhawan, New Delhi
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OFFICE OF THE RESIDENT COMMISSIONER
GOVERNMENT OF MADHYA PRDESH
MADHYA PRADESH BHAWAN, NEW DELHI

No. 12/CIVIL/KIDWAI/MPB/2022

Dated: 08/12/2022

Online percentage rate bids for the following works are invited from register
contractors in CPWD/ State PWD/DDA/NDMC/MCD and reputed firms:

S. Distri Probable
Earnest Money Cost of
No. ct(s) Amount of . . Category of Period of
Name of Work Deposit (EMD) Bid .
/Pkg/ Contract Contractor Completion
i (In Rs) Document
Code (in Rs.)
1 2 3 4 5 6 7
1 Addition and Alteration | New T 1,47,000 T 1,000 Civil Work | Six Months
. % 73,48,000.00 . .
work at Commercial | pelpi (Paid Online) | (Paid in (Including
Space Kidwai Nagar, Online) appropriate rainy
New Delhi class season)
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on
the website www.mptenders.gov.in
2. Bid Document can be purchased after marking online payment of portal fees through
Credit/Debit/Cash card/Internet Banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document (online paid receipt);

ii) deposit the Earnest Money (online paid receipt);

iii) Submit a check list and

iv) Submit an affidavit.

Details can be seen in the Bid Data Sheet

4. ELIGIBILTY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with
CPWD/State PWD/ DDA/NDMC/MCD and reputed firms.

(b) Bidder should be eligible as per Annexure-C of the NIT.

(c) The Bidder should be registered with GST Department and must submit the photo

copy of GST registration certificate

(d) Photo copy of PAN Card
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Pre Bid meeting — A pre bid meeting will be held 16/12/2022 on 03:00 PM in the
Conference Hall at M.P. Bhawan, Chanakyapuri, New Delhi

The Bid Document can be purchased only online from 08/12/2022 at 05:00 PM to
22/12/2022 at 03:00 PM

Amendments to NIT, if any, would be published on website only, and not in newspaper.

Addl. Resident Commissioner,
M.P. Bhawan, New Delhi
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4.1

4.2

SECTION -2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data

Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of

workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture. The requirement of joint venture

is given in the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he

does so, all bids where in the bidder has participated shall stand disqualified.
Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid,

and no claim whatsoever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in
this respect shall have to be borne by the bidder.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.
2. Instructions to Bidders, bid data sheet with all Annexure
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10.
10.1

10.2
10.3

3. Conditions of Contract:
i. Part I General Conditions of Contract and Contract Data with all Annexure and
i1. Part II Special Conditions of Contract.

4. Specifications

5. Drawings.

6. Priced Bill of Quantities

7. Technical and Financial Bid

8. Letter of Acceptance

9. Agreement and

10. Any other Document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the
contract data, forms, terms and specifications, bill of quantities, forms and drawings in

the Bid Document. Bidder shall be solely responsible for his failure to do so.
Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the website

only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify
issues and answer questions on any matter that may be raised at that stage. The

Employer may, at his option, give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the list of the questions raised and the
responses given together with any response prepared after the meeting will be

hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the

Bid Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid

Documents by publication of the same on the website.
All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids.By

publication of the same on the website.
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11.

12.

13.

14.

C. PREPARATION OF BID

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their

authorized representative.
DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids. Online
Envelop A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational

details in format given in the bid data sheet.
i) Payment of the cost of Bid Document receipt;
iii) Earnest Money payment receipt; and
iv) An affidavit duly notarized.

Part 2 — This shall be known as online Envelope B and required to be submitted only in
works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet

duly supported by documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids. Envelop
C shall contain financial offer in the format prescribed format enclosed with the Bid Data
Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such case,

for the purposes of interpretation of the bid, such translation shall govern.
TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements given in
the Bid Data Sheet.

14.2  All the document/information enclosed with the technical proposal should be self-
attested and certified by bidder. The bidder shall be liable for forfeiture of his

earnest money deposit, if any document/information are found false/fake/untrue
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15.

16.

17.
17.1

17.2

17.3

17.4

17.5

17.6

18.

before acceptance of bid. If it is found after acceptance of the bid.The bid
sanctioning authority may at his description forfeit his performance

security/guarantee security deposit, enlistment deposit and take any other suitable

action.
FINANCIAL BID
1. The bidder shall have to quote rates online in format referred in bid data sheet, in

overall percentage, and not item wise. If the bid is in absolute amount, overall
percentage would be arrived at in relation to the probable amount of contact given

in NIT. The overall percentage rate would apply for all items of work.

ii.  Percentage shall be quoted in figures as well as in words. If any difference in

figures and words is found, lower of the two shall be taken as valid and correct.

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other

levies; and the Employer shall not be liable for the same.

iv.  The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the bid data sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be extended

by mutual consent in writing.
EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

The EMD of tender paid online.
Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of
the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money deposit.

SUBMISSION OF BID

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in
physical form also at the place prescribed in the bid data sheet.
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20.

D. OPENING AND EVALUATION OF BID

19. PROCEDURE

19.1

19.2

19.3

19.4

19.5

19.6

19.7

19.8

Envelope ‘A’ shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop ‘A’ does not contain all
requisite documents, such bid shall be treated as non-responsive, and Envelop B

and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall
be opened online at the time and date notified. The bidder shall have freedom to
witness opening of the Envelop ‘B’. Online ‘C’ (Financial Bid) of bidders who are

not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

‘C’ (Financial Bid) of bids shall be opened online at the time and date notified.

The bidder shall have freedom to witness opening of the financial bid.

After opening financial bid all responsive bids shall be compared to determine the

lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding
process and reject all the bids at any time prior to contract award, without incurring

any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.

Conditional tender, tenders received without Tender Fee & EMD will not be
accepted.

In situation where two or more contractors/ bidders are at par with each other in
respect of their rates after all the arithmetic and other checks are carried out, then
the rebate on the quoted amount from all the agencies whose rates are at par shall
be invited, in sealed envelopes, which shall be opened in the presence of the
agencies whosoever choose to remain present.

Confidentiality

20.1

20.2

Information relating to examination, evaluation, comparison and recommendation
of contract award shall not be disclosed to bidders or any other person not
officially concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or
contract award decisions may result in the rejection of its bid.
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21.

22,

23.

24.

E. AWARD OF CONTRACT

Award of Contract

21.1 In situation where two or more contractors/ bidders are at par with each other in
respect of their rates after all the arithmetic and other checks are carried out, then the
discount on the quoted amount from all the agencies whose rates are at par shall be
invited, in sealed envelopes, which shall be opened in the presence of the agencies
whosoever choose to remain present.

21.2 The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LoA) that his bid has been accepted.

Performance Security

22.1

22.2

Prior to signing of the Contract the bidder to whom LoA has been issued shall
have to furnish performance security of the amount, in the form and for the
duration, etc. as specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet
and shall be in the form and for the duration, etc. similar to performance security.

Signing of Contract Agreement

23.1

23.2

23.3

The successful bidder shall have to furnish Performance security and additional
performance security, if any and sign the contract agreement within 15 days of

1ssue of LoA.

The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the Employer

to the contractor for commencement of work.

In the vent of failure of the successful bidder to submit Performance Security and
additional performance security, if any or sign the Contract Agreement, his EMD
shall stand forfeited without prejudice to the right of the employer for taking

action against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the Employer:

1.

ii.

may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or

coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period

of time, to participate in bids, if it at any time determines that the bidder has,
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directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive

practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a.

“corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, anything of value to influence improperly the actions of another
party;

“fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to

mislead, a party to obtain a financial or other benefit or to avoid an obligation;

“coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence

improperly the actions of a party;

“collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly

the actions of another party.
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Bid Data Sheet

GENERAL
IS\II: PARTICULARS DATA

1 Office Inviting Tender Office of the Resident Commissioner,
Govt. of Madhya Pradesh, Madhya Pradesh
Bhawan, Chankyapuri, New Delhi

2 NIT No. 12/CIVIL/KIDWAI/MPB/2022

3 Date of NIT 08/12/2022

4 Bid document download 08/12/2022 at 05:00 PM

available from date & time

5 Website link www.mptenders.gov.in
SECTION 1 - NIT
NIT
CLAU PARTICULARS DATA
SE
2 Portal Fees As notified in E-Tendering Website
(also known as processing fee)
3 Cost of Bid Document Rs. 1,000/-
Cost of Bid Document Payable New Delhi
at
4 Affidavit Format As per 'Annexure- B'
5 Pre-qualifications required Yes
If Yes, details As per' Annexure- C'
(Evaluation by Executive Engineer who will
intimate reasons to disqualified bidders)
6 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2 - ITB!

ITB
CLACSE PARTICULARS DATA

7 Name of the ‘Work’ Addition and Alteration work at Commercial
Space Kidwai Nagar, New Delhi

8 Specifications & DSR& Non-schedule | As per 'Annexure — E'
items in addition to as below:
(a) Stipulation of DSR 2018 for Building work
and its amendments Issued up to date of
N.I.T
(b) Stipulation of DSR 2018 for Electrical works
and its amendments Issued up to date of
N.I.T
9 Procedure for participation in e- As per 'Annexure — F'
tendering
10 Whether Joint Venture is allowed. Not Allowed
If yes, requirement for Joint Venture As per 'Annexure — G'
Envelope-A containing : At the Office Of the Resident Commissioner,
i. Organizational details as per Govt. of Madhya Pradesh,
~'Annexure H' ] Madhya Pradesh Bhawan, Chankyapuri, New Delhi
ii. Cost of Bid Document (Online
1 Paid Receipt)

iii. EMD (Online Paid Receipt)

iv. An affidavit duly notarized as
per 'Annexure- B'

should reach in physical form in

the office of :

12 Envelope-B Technical Proposal As per 'Annexure - [' and Annexure - I (Formatl-1to I-5)
Note: The technical evaluation will be done only on
the basis of financial & physical experience details
submitted in formats ( I-1) &( I-2) requiring Annual
Turn Over

1 |l
Financial Condition As per ‘Annexure - J

13 Materials to be issued by the As per 'Annexure - K'
department
14 Period of Validity of Bid 120 Days
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Bid Data Sheet

ITB

CLAUSE PARTICULARS DATA
Earnest Money Deposit Rs. 1,47,000/-
13 Forms of Earnest Money Deposit | Paid Online
16 Letter of Acceptance (LOA) As per 'Annexure -L'
(A formal work order on request of contractor
may be issued.)
Amount of Performance Security | 3% of Contract Amount
Additional Performance Equal to an amount arrived at, by multiplying
Security. if an the contract amount with difference of
¥ y percentage between percent rates (below/minus)
of successful bid and 15%  percent
(below/minus), considering bid rates less than
Fifteen percent below PAC, to be unworkable
and shall require additional performance
17 security (guarantee). valid up to — Till stipulated
time of completion plus three months
Performance Security in the As per 'Annexure- M-1
format
Performance Security in favor of | Additional Resident Commissioner, M.P.
Bhawan
Performance Security valid up Valid Contract Period (stipulated period of
to’ completion plus Defect Liability Period(DLP))
plus 3 months
18. Security Deposit/ retention In addition 5% of each running bill (periodic/
money to be deducted from each | interim payment) to be withheld as security
running bill deposit/ retention money until final acceptance.
19 Defect Liability Period

One year from the stipulated date of completion
of work.
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Annexure — A
(see Clause 1, 7 of Section 1 —NIT)

KEY DATES
Sr. Works Bidders Stage Start Expiry Envelopes
No | Department Stage Date Time Date Time
1 - Tender 08/12/2022 | 05:00PM | 22/12/2022 03:00
Purchase - PM
Online
2 Bid -- -- 22/12/2022 03.00
Submission PM
Online
3 Pre-Bid -- -- 16/12/2022 03.00
Meeting PM
4 Physical -- -- 22/12/2022 03.00
submission last PM
date
5 Mandatory - -- -- 23/12/2022 03.00 | Envelope-A
Submission Open PM
(Envelope-A)
6 Technical - -- -- 23/12/2022 03.00 | Envelope-B
Proposal Open PM
(PQ Envelope-B)
7 Financial Bid - -- -- 30/12/2022 03.00 | Envelope-C
Open Envelope-C PM

Note: Original term deposit receipt of earnest money deposit, receipt of cost of bid document

paid online and affidavit shall be submitted by the bidder so as to reach the office as prescribed

in bid data sheet, at least before specified start time and date in Key-Dates for opening of

Technical proposal as per Key-Dates in bid data sheet.
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Annexure-B
(See clause 3 of section 1 NIT)
//AFFIDAVIT//
(To be contained in Envelope A)
On Non judicial stamp of Rs. 50/-)

I/ Weeoiiieeeeeeeeeeee e, Who 1S/ar€ ......ooocvviiieiiieeeeecee, (Status in the
form/ company) and competent for submission of the affidavit on behalf of Mis...............
(contractor) do solemnly affirm an oath and state that:

I/'we am/ are fully satisfied for the correctness of the certificates/ records submitted in
support of the following information in bid documents which are being submitted in response to
notice inviting e-tender NO.......ccccccvvevcvieerreennee. 110) U (name of work)
dated.......ccveeneen. issued by the ..................... (name of the department).

I/we am are fully responsible for the correctness of following self-certified information/
documents and certificates:

1. That the self-certified information given in the bid document is fully true and
authentic.
2. That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turnover is correct.
c. Information regarding various technical qualification is correct.

3. No close relative of the undersigned and our firm/ company is working with the
department.
OR
Following close relatives are working in the department:

I/'We,.....cceue. above deponent do hereby certify that the facts mentioned in above paras
1 to 3 are correct to the best of my knowledge and belief.

Verified today................ (dated) at................... (place)
Signature with seal of the Deponent (bidder)

Note:- Affidavit duly notarized in original shall reach at least one calendar day before opening
of the bid.
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Annexure — C
(See Clouse-5 of Section 1 — NIT)

ELIGIBILITY CRITERIA

The bidder should have:
A. Financial
i. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the

probable amount of contract during the last 5 financial years; or

ii. Average annual construction turnover not less than 50% of the probable amount of

contract during the last 5 financial years.
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Annexure — D
(See Clouse-6 of Section 1 — NIT)

SPECIAL ELIGIBILITY CRITERIA

S
&
S
Y
S
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Annexure — E

(See Clouse-2 of Section 2-itb &
Clause 10 of GCC)

Specifications

1. Specifications for Building-CPWD.

2. Building DSR-2018 and its amendments issued upto date of N.I.T.

3. Electrical DSR-2018 and its amendments issued upto date of N.I.T.

The provisions of general / special conditions of contract, those specified elsewhere in the bid
document, as well as execution drawings and notes, or other specifications issued in writing by

the Employer shall form part of the technical specifications of this work.
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Annexure — F
(See Clouse-3 of Section 2 — ITB)

PROCEDURE FOR PARTISIPATION IN E-TENDERING

1. Registration of Bidders on E-Tendering System:
All the CPWD/PWD(Delhi)/PWD(M.P.)DDA/NDMC/MCD Registered Bidder sand reputed

firms are to be got registered on the new-Procurement portal www.mptenders.gov.in the user

ID will be the contractor ID provided to them from MP online. For more details may contract
NIC, Contact No. 0120-4001002, 0120-4200462, 0120-4001005, 0120-6277787email ID:

support-eproc(@nic.in

2. Digital Certificates:

The Bids submitted online should be signed electronically with a Class III Digital Certificate
to establish the identity of the Bidder submitting the Bid online. The Bidders may obtain
Class III Digital Certificates issued by an approved Certifying Authority authorized by the
Controller of Certifying Authorities, Government of India.

A Class III Digital Certificate is issued upon receipt of mandatory identity proofs along with
an Application. Only upon the receipt of the required documents, a Digital Certificate can be

issued. For details please visit cca.gov.in
Note:

1. It may take upto7 working days for issuance of Class III Digital Certificate; hence the
bidders are advised to obtain the certificate at the earliest. Those bidders who already
have valid class III Digital certificate need not obtain another Digital Certificate for the
same. The bidders may obtain more information and the application form required to be
submitted for the issuance of Digital Certificate form cca.gov.in.

2. Bid can be submitted till bid submission end date. Bidder will require Digital Signature
While bid submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private
Limited Company / Public Limited Company and used for online bidding will be
considered as equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership Firm, majority of the Partners have to authorize a specific
individual through Authority Letter signed by majority of the Partners of the firm.
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In case of Private Limited Company, Public Limited Company, the Managing Director
has to authorize a specific individual through authority letter. Unless the certificate is
revoked, it will be assumed to represent adequate authority of the specific individual to
bid on behalf of the Organization for online bids as per Information Technology Act
2000. This Authorized User will be required to obtain a Digital Certificate. The Digital
Signature executed through the use of Digital Certificate of this Authorized User will be
binding on the firm. It shall be the responsibility of Management / Partners of the
concerned firm to inform the Certifying Authority, if the Authorized User changes, and
apply for a fresh digital certificate for the new Authorized User.

Set Up of Bidders’ Computer System:

In order for a Bidder to operate on the e-tendering System, the Computer System of the
Bidder is required to be set up for Operating System, Internet Connectivity, Utilities,
Fonts, etc. the details are available at www.mptenders.gov.in

. Key Dates:

The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their
side for tasks and responsibilities to participate in the bid, as all the stages of each bid are
locked before the start time and date and after the end time and date for the relevant stage of
the bid as set by the concerned Department Official.

. Preparation and Submission of Bids:

The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms and
submit Bid of all the envelopes and documents required to be uploaded related to the Tender
as per the time schedule mentioned in the key dates of the Notice Inviting Tenders after
signing of the same by the Digital Signature of their authorized representative.

. Purchase of bid Documents:

For purchasing of the bid document bidders have to pay service charge online only. Which is
Rs. (as per bid data sheet) cost of bid document is separately maintained in the detail NIT.
The bid document shall be available for purchase to concerned eligible bidder immediately
after online release of the bid and upto scheduled date and time as set in the key dates. The
payments for the cost of bid document shall be made online through Debit/Credit Card / Net-
Banking or NEFT Challan Through the payment gateway provided on the portal.

. Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid till bid submission end date.
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Annexure — G
(See Clouse-4 of Section 2 — ITB)
JOINT VENTURE (J.V.)
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Annexure — H
(See Clouse-12 of Section 2 — ITB & Clouse 4 of GCC)

ORGANIZATIONAL DETAILS

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration

certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:

Page 24 of 77



Annexure —I
(See Clouse-14 of Section 2 — ITB)

Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sno

Particulars

Details to be submitted

1

Experience - Financial & Physical

Annexure - C

Annual Turnover

Annexure - I (Format: 1-2)

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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Annexure — I[(Format : I-1)
(See Clouse-14 of Section 2 — ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
~
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/

Page 26 of 77



Annexure — I[(Format : 1-2)
(See Clouse-14 of Section 2 — ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Payments received for contracts in progress or
Year completed
2017-18
2018-19
2019-20
2020-21
2021-22

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant.

Clarification:-
Provisional balance sheets for current financial year shall be considered subject to
authentication by the C.A.
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Annexure — J
(See Clouse-14 of Section 2 — I'TB)

FINANCIAL CONDITION

NAME OF WORK :- Addition and alteration work at Commercial Space Kidwai Nagar,
New Delhi

I/We hereby bid for the execution of the above work within the time specified or as par
based on the Bill of Quantities and item wise rates given therein in all respects and in accordance
with the specifications, designs, drawings and instructions in writing in all respects in accordance
with such conditions so far as applicable. [/We have visited the site of work and am/ are fully
aware of all the difficulties and conditions likely to affect carrying out the work. I/'We have fully
acquainted myself/ourselves about the conditions in regard to accessibility of site and
quarries/kilns, nature and the extent of ground, working conditions including stacking of
materials, installation of tools time and working area consistence and plant conditions effecting
accommodation and movement of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, /We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in
office the sums of money mentioned in the said conditions.

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities and
item wise rates given therein shall be quoted.

J. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be

forfeited.

k. iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be
treated as non-responsive.

L. iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the.............. dayof .......o.ooiiiiii 20

Signature of Officer by whom accepted
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Annexure — K
(See Clouse-15 of Section 2 — I'TB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT
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Annexure — L
(See Clouse-21 of Section 2 — I'TB)

LETTER OF ACCEPTANCE

No. Dated ..................
To,

M/S e B

(Name and address of the contractor)
Subject: ---- ----

(Name of the work as appearing in the bid for the work)

-x0x-

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided percentage .............. below/ above or at par the Bill of

Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. ............... (in
figures)  (RUPCES.....oinriieiiii e in words
only). The performance security shall be in the shape of term deposit receipt
bank guarantee of any nationalized / schedule commercial bank valid up to
three months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the
contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement
ofwork and no separate letter for commencement of work is required. Therefore, after signing of
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of
site and necessary instructions to start the work.

Yours Faithfully

Addl. Resident Commissioner
Madhya Pradesh Bhawan
New Delhi

Page 30 of 77



Annexure - M
BID SECURITY (BANK GUARANTEE)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has

submitted his Bid dated (date) for the construction of

[name of Contract hereinafter called "the Bid"]

KNOW ALL PEOPLE by these presents that we

(name of Bank) of [name of country] having our registered office at

(hereinafter called "the Bank") are bound unto

(name of the "Additional Resident Commissioner,

M.P. Bhawan, New Delhi") in the sum of * for which

payment well and truly to be made to the said name of the "Additional Resident
Commissioner, M.P. Bhawan, New Delhi" the Bank itself, his successors and assigns by
these presents.
SEALED with the Common Seal of the said Bank this _ day of 20
THE CONDITIONS of this obligation are:
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid.
OR
(2) If the Bidder having been notified to the acceptance of his bid by the name of the
"Additional Resident Commissioner, M.P. Bhawan, New Delhi" during the period
of Bid validity
(a) fails or refuses to execute the Form of Agreement in accordance with
the Instructions to Bidders, if required; or
(b) fails or refused to furnish the Performance Security, in accordance with

the Instructions to Bidders; or
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We undertake to pay to the (name of the "Additional Resident
Commissioner, M.P. Bhawan, New Delhi") up to the above amount upon receipt of his
first written demand, without the (name of the "Additional Resident Commissioner, M.P.
Bhawan, New Delhi") having to substantiate his demand, provided that in his demand of
(name of the "Additional Resident Commissioner, M.P. Bhawan, New Delhi") will note
that the amount claimed by him is due to him owing to the occurrence of one or any of
the two conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 180 **
days after the deadline for submission of Bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the (name of the "Additional
Resident Commissioner, M.P. Bhawan, New Delhi"), notice of which extension(s) to the
Bank is hereby waived. Any demand in respect of this guarantee should reach the

Bank not later than the above date.

DATE SIGNATURE

WITNESS SEAL

(Signature, name and address)
* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Bid

Data Sheet at reference 17.
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Annexure — M-1
(See Clouse-22 of Section 2 — I'TB)

PERFORMANCE SECURITY

To
Additional Resident Commissioner,
Madhya Pradesh Bhawan,
2 Lokpriya Gopinath Bardoloi Marg,
Chanakyapuri, New Delhi - 110021

WHEREAS [name and address of
Acceptance No. dated ... to execute
called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, up to a total of ........................... [amount of guarantee]*
................................................................... (in words), such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or sums within
the limits of ...l [Amount of guarantee] as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract of the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor ...................oociiian.
Name of Bank ...

* An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION -3

Conditions of Contract
General Conditions of Contract

Table of Clauses GCC

Clause

Particulars

Clause

No No Particulars
A. General 71 Payments for Variations and / or Extra
Quantities
| Definitions 22 No c.on?pensation for alteratigns in or
- restriction of work to be carried out.

2 |Interpretations and Documents 23 No Interest Payable

3 |Language and Law 24 Recovery from Contractors

4 |(Communications 25 Tax

5 |Subcontracting 26 Check Measurements

6 |Personnel 27 Termination by Engineer in Charge

7 |Force Majeure 28 Payment upon Termination

8 |Contractor's Risks 29 Performance Security

9 |Liability For Accidents To Person| 30 Security Deposit

10 Contractor to Construct the Works| 31 Price Adjustment

11 Discoveries 3 Mobilization and Construction Machinery

Advance

12 Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates

13 |Programme E. Finishing the Contract

14 |[Extension of Time 35 Completion Certificate

15 |Compensation for Delay 36 Final Account

16 |Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies

17 [Tests 38 Labor
Correction of Defects noticed . . .

18 during the Defect Liability Period 39 Compliance with Labor Regulations
D. Cost Control 40 Audit and Technical Examination
Variations - Change in original

19 Specifications, Designs, Drawings| 41 Death or Permanent Invalidity of Contractor
etc.

20 |[Extra Items 42 | Dispose of Malba

43 Jurisdiction
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A. General

1. DEFINITIONS

1.1.

1.2.
1.3.

1.4.

1.5.

1.6

1.7.

1.8.

1.9.

1.10.
I.11.

1.12.

1.13.

1.14.

1.15
1.16
1.17

1.18

Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

Executive Engineer: means Executive Engineer of M.P. Bhawan.

Completion: means completion of the work as certified by the Engineer-in-Charge
in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of Contract
and carries the same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

Completion of work: means completion of the entire contracted work. Exhaustion
of quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. M.P. Bhawan and
any other organization which adopts this document.

Drawings: means drawing including calculations and other information provided
or approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer
/ Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.
Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

Government: means Government of Madhya Pradesh.
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1.19
1.20

1.21.
1.22.

1.23.

1.24

1.25.

1.26.

1.27.

1.28.

1.29.

In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Executive Engineer: means Executive Engineer-in-Charge of the M.P. Bhawan.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and
any modification or addition made or approved by the Engineer-in-Charge.

. Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.

Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

1

Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

Interpretations

In the contract, except where the context requires otherwise:

words indicating one gender include all genders;
Words indicating the singular also include the plural and vice versa.

provisions including the word "agree", "agreed" or "agreement" require the
agreement to be recorded in writing;

written" or "in writing" means hand-written, type-written, printed or
electronically made, and-resulting in a permanent record;
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2.2

Documents Forming Part of Contract:

1.NIT with all amendments.

2.Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)
3. Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data;
with all Annexure
i1. Part II Special Conditions of Contract.
4. Specifications
5.Drawings
6. Bill of Quantities
7.Technical and Financial Bid'
8. Agreement, and
9. Any other documents), as specified.

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data Sheet.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer
shall be as per the details given in the Contract Data. Communication between parties that
are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or
other electronic means (email) shall also be effective on confirmation of the transmission.
The notice sent by registered post or speed post shall be effective on delivery or at the
expiry of the normal delivery period as undertaken by the postal service. In case of any
change in address for communication, the same shall be immediately notified to Engineer-
in- Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions:

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract. Subcontracting
shall not alter the Contractor's obligations.

b. Following shall not form part of subcontracting:
1. Hiring of labour through a labour contractor.

ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant &machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the Govt. of MP.
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6. Personnel

6.1

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves
the Site within three days and has no further connection with the Works in the Contract.

7. Force Majeure

7.1 The term "Force Majeure" means an exceptional event or circumstance:

7.2.

7.3

7.4

(a) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before entering into the
Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(1) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,
(iii)) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

In the event of either party being rendered unable by force majeure to perform any duty or

discharge any responsibility arising out of the contract, the relative obligation of the party

affected by such force majeure shall upon notification to the other party be suspended for

the period during which force majeure event last. The cost and loss sustained by either

party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be
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at liberty to foreclose the contract after holding mutual discussions.

8.Contractor's Risks

8.1

8.2

8.3

9.

10.

All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents
and/or information submitted by the contractor shall be the responsibility of the Contractor
alone.

No claim will be entertained if total value of work done during the contract period, is less
than the probable amount of contract. However, the amount of contract may be, enhanced
with mutual consent, if required.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance
with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with
the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfillment of this contract whether such
means mayor may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for
dealing with them.

12.Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in

Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or
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12.2

12.3
12.4

12.5

12.6

payment shall not be taken as raising a dispute.

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Special Commissioner, Govt. of Madhya Pradesh, New Delhi who will act as sole
Arbitrator to finally resolve the disputes and whose decision will be final and
binding on both the parties.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

13.3

13.4

13.5

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements,’ order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not su8mit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme Oshall not alter the Contractor's
obligations.

14. Extension of Time

14.1.

If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
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14.2

14.3

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of
which he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion within
a period of 30 days of receipt of application from contractor and shall not wait
for finality of work. Such extensions shall be granted in accordance with
provisions under clause- 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

16.

15.1

15.2

15.3

15.4

15.5

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that for various works during the contract
period, separate Job orders will be issued indicating clearly the Completion period
allowed which the contractor is bound to adhere with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data/ Job orders the Engineer-in-charge shall retain from the bills of
the

Contractor amount equal to the liquidated damages livable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material-supplied by the department,
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17.

18.

C. Quality Control
Tests

17.1 The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract

Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well

before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability

18.4

Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other
available securities.

Defect liability period will be one year from the stipulated date of completion of
work.

D. Cost Control

19. Variations —Change in original Specifications, Designs, and Drawings etc.

19.2

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects
on which he agrees to do the main work

The time for the completion of the work shall be extended in the proportion that the
altered, additional or substituted work bears to the original contract work and the certificate
of the Employer shall be conclusive as to such proportion.

20.Extra items
20.1 All such items which are not included in the priced BOQ shall be treated as extra

items.
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21.Payments for Variations and / or Extra Quantities

21.1

The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in their respective order:-

The contractor is bound to carry out the additional (Extra quantity), work at
the same rates as are specified in the contract for the work.

If the item is not in the priced BOQ and is included in the DSR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the DSR rate.

If the rates for the altered or substituted work are not provided in
applicable DSR - such rates will be derived from the rates for a similar class
(type) of work as is provided in the contract (priced BOQ) for the work.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c¢) above - then the rates for such
composite work item shall be worked out on the basis of the concerned Schedule o
Rates minus/plus the percentage quoted by the contractor.

If rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of
prevailing market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

22.  No compensation for alterations in or restriction of work to be carried out.

22.1

22.2

If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as specified
in the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
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reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23. No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24 Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and
AdditionalPerformance Security, if any; and/or Security Deposit and / or any sums
payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears
of land revenue under.

25.Tax

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial
tax and other levies, duties, cases, toll, taxes of Central and State Governments, local
bodies and authorities or any other taxes in any form levied by State o Central Govt.
during the course of contract.

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and
duties in respect of materials actually consumed on public work, shall be borne by the
Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not
be payable to the contractor.

26. Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

26.2  Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

26.3  Any over/excess payments detected, as a result of such check measurement or
'otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause
24 above.
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27. Termination by M.P. Bhawan authority.

27.1 If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.

27.2 The Addl. Resident Commissioner shall be entitled to terminate the Contract if
the Contractor

a. abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b. the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c. without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time;

d. the Contractor does not maintain a valid instrument of financial security as
prescribed;

e. the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

f. If the Contractor fails to deploy machinery and equipment or personnel or set up
a field laboratory as specified in the Contract Data;

g. If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

h. Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Addl. Resident Commissioner may,
upon giving 14 days' notice to the Contractor, terminate the Contract and expel
the Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineer in Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Addl. Resident Commissioner may terminate
the Contract for convenience by giving notice to the Contractor

28. Payment upon Termination
28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a

certificate for The value of the work done less Advance Payments received
up to the date of issue of the certificate, less other recoveries due in terms of
the contract, less taxes due to be deducted at source as per applicable law
and less the percentage to apply to the work not completed as indicated in
the contract Data.
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28.2  Payment on termination under clause 27.4 above-

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to .the
Contractor, the difference shall be recovered as per clause 24 above.

29.  Performance Security

The Contractor shall have to submit performance security and additional
performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security
and additional performance security, if any, remains valid for the period as specified
in the Contract Data.

30.Security Deposit- ,

30.1 Security Deposit shall be deducted from each running bill at the rate as specified
in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

30.3 The Security deposits shall be refunded after 3 months beyond the completion
of defect liability period as mentioned bid data sheet.

31. Price Adjustment
31.1 Applicability

1. Price adjustment shall be applicable only if provided for in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from the date
of signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arisingfrom the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.

4. In the Force Majeure event the price escalation clause shall apply.
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31.2 Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula
given in the contract data.

3. Following expression and meaning are assigned to the work done during each
quarter:

R =Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

4. Weight ages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the
arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same
shall be recovered from the sums payable to the Contractor.

32. Mobilization and Construction Machinery Advance (Not Applicable)

33. Secured Advance (Not Applicable)

34. Payment Certificates
The payment to the contractor will be as follows for construction work:

(a) The Contractor shall submit to the Engineer monthly statements of the value
of the work executed less the cumulative amount certified previously,
supported with detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.

(©) The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the
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(e)

(®

(2

(h),

)

items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiringof bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed
or be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of
GCC.

E. Finishing the Contract

35.Completion Certificate
A Completion Certificate in the prescribed format in Contract Data shall be

35.1

35.2

issued by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the

prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.

36. Final Account

36.1

The Contractor shall supply the Engineer with a detailed account of the total

amount that the Contractor considers payable for works under the Contract

within 21 days of issue of certificate of physical completion of works. The

Engineer shall issue a Defects Liability Certificate and certify any payment that is

due to the Contractor within 45 days of receiving the Contractor's account if it is

correct and complete. If the account is not correct or complete, the Engineer

shall issue within 45 days a schedule that states the scope of the corrections or

additions that are necessary. If the Account is still unsatisfactory after it has been
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36.2

resubmitted, the matter shall be referred to the Competent Authority as defined
in the Contract Data, who shall decide on the amount payable to the Contractor

after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to

finalize the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the

Engineer may require.

39.Compliance with Labour Regulations

39.1.

During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either
by the State or the Central Government or the local authority. Salient features of
some of the major labour laws that are applicable to construction industry are given
in the Contract Data. The Contractor shall keep the Employer indemnified in case

any action is taken against the Employer by the competent authority on account of
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contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments .. If the Employer is caused to
pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions 'stipulated in the notifications/ byelaws/ Acts/
Rules/ regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the
Contractor including his ~amount of performance security. The Employer/Engineer
shall also have right to recover from the Contractor any sum required or estimated
to be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as

the employees of the Employer at any point of time.

40. Audit and Technical Examination
Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract
etc. to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any
work done by the contractor under the contract or any work claimed by him to have
been done under the contract and found not to, have been executed, the Contractor
shall be liable to refund the amount of overpayment and it shall be lawful for
Government to recover the same from him in the manner prescribed in clause 24
above and if it is found that the Contractor was paid less than what was due to him,
under the contract in respect of any work executed by him under it, the amount of

such under payment shall be duly paid by Government to the Contractor.

41. Death or Permanent Invalidity of Contractor
If the Contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where
the surviving partners are only minors, the contract shall be closed without levying
any damages/ compensation as provided for in clause 28.2 of the contract
agreement. However, if the competent authority is satisfied about the competence of
the survivors, then the competent authority shall enter into a fresh agreement for the
remaining work strictly on the same terms and conditions under which the contract

was awarded.
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42. Dispose of Malba:-
Malba, resulted by the civil works will have to be necessarily disposed off away from the
site premises and as per the prevailing rules/ law by contractor within a week on his cost.
Otherwise the malba will be disposed off by the office and expenditure will be deducted

from contractor bills.

43. Jurisdiction
This contract has been entered into the State of Delhi and its validity, construction,
interpretation and legal effect shall be subjected to the courts at the place where this

agreement is entered into. No other jurisdiction shall be applicable.
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Contract Data Sheet

GCC Particulars Data
Clause
114 Employer Resident Commissioner
1.15 Engineer Assistant Engineer
1.16 Engineer in Charge Executive Engineer (EE)
1.22 Stipulated Period of Six Month
Completion
3 Language & Law of English & Indian Contract Act 1872
Contract
Address & contact details As per 'Annexure-H'
of the Contractor
Address & contact details Additional Resident Commissioner,
4 of the Employer/ Engineer Madhya Pradesh Bhawan,
— phone, Fax, e-mail. 2 LokpriyaGopinath, BardoloiMarg,
Chanakyapuri, New Delhi
Ph. 011-42340180, 190 Fax 23019461
arcmpbhawan@mp.gov.in
5 Subcontracting permitted N.A.
for the Contract Value
Technical Personnel to be As per 'Annexure-I' (Format [-3) - N.A.
provided by the contractor
6 Penalty, if required N.A.
Technical Personnel not
employed
10 Specifications CPWD
Drawings As issued from time to time for each Job.
Competent Authority for Addl. Resident Commissioner
deciding dispute under
12 Dispute Resolution System
Appellate Authority for Resident Commissioner
deciding dispute under
Dispute Resolution System
Period for submission of N.A.
updated work program
Amount to be withheld for N.A.
13 o .
not submitting construction
program in the prescribed
period
Competent Authority for a) Upto 30 days - Addl. Resident
granting Time Extension Commissioner
14 b) More than 30 days — Resident
Commissioner
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GCC

Particulars Data
Clause
Milestones laid down for N.A.
the contract
s If Yes, details of Milestones N.A.
Liquidated damage N.A.
List of equipment for lab N.A.
Time to establish lab N.A.
17
Penalty for not establishing N.A.
field Laboratory
18 Defect Liability Period As below:
(one year from the (A) For building work.
stipulated date of Note: in accordance with clause 18.3 (GCC),(as
completion of work) Amended) the Engineer in Charge shall intimate
the contractor about the cost assessed, for
making good the defects, and If the contractor
has not corrected defects, action for correction
of defects shall be taken by the Engineer in
Charge as below:
(a) deploy departmental labour and material
or
(b) engage a contractor by issuing a work order at
contract rate/DSR rate
or
(c) sanction supplementary work in a existing
agreement to a contractor for zonal works or
other similar work
or
(d) invite open tender
or
(e) combination of above
21 Competent Authority for ARC
determining the rate
27 Any other condition for N.A.
breach of contract
28 Penalty (a) Penalty shall include forfeiture of Security

deposit as per clause 30 of General Conditions
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GCC

Particulars Data
Clause
of Contract and the percentage to apply to the
value of work not completed representing the
Employers additional cost for completing the
works which shall be 20 percent and
(b) Liquidated Damages imposed as per clause 15
or Performance Security (Guarantee) including
Additional Performance Security (Guarantee),
if any, as per clause 29 of General Conditions
of Contract, whichever is higher(as Amended)
Performance guarantee 3% Performance Guarantee (Security) should be
(Security) shall be valid up valid up to three months beyond the completion of
to defect liability period (Maintenance Guarantee
29 period) and Additional performance Guarantee if
any should be valid upto stipulated time of
completion plus 03 months.
Security Deposit/ Retention At the rate of 5% of Gross Amount of Running
money to be deducted from Bill
each running bill
30 Maximum limit of N.A.
deduction of Security
Deposit
31 Clause 31.1(1)Price N.A
adjustment shall be
applicable
32° | Clause 32.1 Mobilization and N.A.
Construction Machinery
Advance Applicable
Clause 32.2If yes, Not Applicable
Unconditional Bank
Guarantee
Clause 32.3 If yes, Rate of Not Applicable
interest chargeable on
advances
Clause 32.4 If yes, Type & Not Applicable

Amount of Advance payment
that can be paid
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GCC
Clause

Particulars

Data

Clause 32.5 If yes, Recovery
of advance payment

Not Applicable

33

Clause 33.1 Secured Advance
Applicable

Not Applicable

Clause 33.2 if yes,
Unconditional Bank
Guarantee

Not Applicable

Clause 33.2 if yes, Amount of
Secured Advance

Not Applicable

Clause 33.3 if yes, Conditions
for secured advance

Not Applicable

Clause 33.4 if yes, Recovery
of Secured advance

Not Applicable

39

Salient features of some of the
major labour laws that are
applicable

As per 'Annexure-W'

41

Competent Authority

Resident Commissioner
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Annexure — N

(See Clouse-10 of Section 3 — GCC)
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Annexure — O
(See Clouse-15 of Section 3 — GCC)

DETAILS OF MILESTONES
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Annexure-P
(See Clouse-15 of Section 3 — GCC)

Compensation for Delay
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Annexure - Q
(See clause 35 of Section 3 -GCC)

LIST OF EQUIPMENTS FOR QUALITY CONTROL
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Annexure - R
(See clause 31 of Section 3 -GCC)

PRICE ADJUSTMENT
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Annexure - S
(See clause 32 of Section 3 -GCC)

BANK GUARANTEE FORM FOR MOBILIZATION AND
CONSTRUCTION MACHINERY ADVANCE

/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
’I%
/
/
/
/
/
/
/
/
/
/
/

Page 61 of 77



Annexure - T
(See clause 33 of Section 3 -GCC)

BANK Guarantee Form for Secured Advance
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Annexure - U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

Agreement NO ...... ..l coeviiiieieiiieeeeeee e, Date ...oovveviiieeieeeee .

Amount Of Contract RS....coevuummeeeeeee e e,

Name of AGENCY: ..eeevvvieeiieeiiieeieeeiee e eee e .

Used MBNO..oovviiieie i

Last measurement recorded
a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
taken over on .................oeee. (date) and that I have satisfied myself to best of my ability

that the work has been done properly.

Date of issue
Additional Resident Commissioner,

M.P. Bhawan New Delhi
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Annexure - V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate
Name of Work:

Agreement NO ...... ..l coeviiiieieiiieeeeeee e, Date ...oovveviiieeieeeee .
Amount of Contract RS........cooiiiiiiiiiiiiiiiiiii e,
Name of AGENCY: ..eeevvvieeiieeiiieeieeeiee e eee e .

Used MBNoO......oooiiiiiiii

Last measurement recorded

a. Page No.& MB No.
b. Date

Certified that the above mentioned work was physically completed on ................ (date) and
taken overon ......................... (date)

Agreement amount Rs..............oooiiiiiiii i,
Final Amount paid to contractor Rs.......................oooi

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.
Date of issue ...................

Additional Resident Commissioner,
M.P. Bhawan New Delhi
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b)

d)

f}

g)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS
APPLICABLE

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days} wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

1. Pension or family pension on retirement or death as the case may be.
il. Deposit linked insurance on the death in harness of the worker.
III. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Conljactor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.
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k)

)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different
number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or
Closing down the establishment. .

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, LOA, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State  Migrant Workmen's (Regulation of Employment &Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carryon any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are, covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.
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Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.

Additional Resident Commissioner,
M P Bhawan New Delhi
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SECTION - 4
BILL OF QUANTITIES (BOQ)

General Description of work:- Addition and alteration work at Commercial Space Kidwai
Nagar, New Delhi

Probable Amount of Contract: (Rs. In Figure) - 73.48 Lakh
(Rs. In Words) - Sixty Three lakh Sixty Six thousand Only

Items of Delhi Schedule of Rate (DSR-2018)/ Non-Schedule Items
1. Building DSR-2018 and its amendments issued up to date of N.I.T.

2. Electrical DSR-2018 and its amendments issued up to date of N.I.T.

The complete items of above two DSRs will be applicable for execution during
the period of contract for which job orders will be issued as and when required.

Additional Resident Commissioner,
M.P. Bhawan New Delhi
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BILL OF QUANTITIES (BOQ)
Addition and Alteration work at Commercial Space Kidwai Nagar, New Delhi

Period of Completion - 6 Months
(including rainy season) Probable Amount of Contract
Rs. 73.48 Lakhs
BILL OF QUANTITIES (BOQ)

DSR 2018 A . Rate
S.N. Code Description Unit Qty. DSR 2018

Brick work with common burnt clay F.P.S. (non modular)
1 6.4.2 bricks of class de5|gnat|or1 7.5 in superstructyre a_ubove plinth cum 224 7590.45
level up to floor V level in all shapes and sizes in : Cement

mortar 1:6 (1 cement : 6 coarse sand)

15 mm cement plaster on the rough side of single or half brick

2 13.2.2 wall of mix : 1:6 (1 cement: 6 fine sand) >am 112.64 292.85
4.1 Providing and laying in position cement concrete of
3 418 specified grade excluding the cost of centering and shuttering cum 46.80 5789 60

- All work up to plinth level : 1:4:8 (1 Cement : 4 coarse sand
(zone-lll) : 8 graded stone aggregate 40 mm nominal size)

Providing and laying in position cement concrete of specified
4 413 grade excluding the cost of centering and shuttering - All work | ., 0.11 6788.60
up to plinth level : 1:2:4 (1 cement : 2 coarse sand (zone-lll) : 4
graded stone aggregate 20 mm nominal size)

Providing and laying vitrified floor tiles in different sizes
(thickness to be specified by the manufacturer) with water
absorption less than 0.08% and conforming to IS: 15622, of
approved make, in all colours and shades, laid on 20mm thick
cement mortar 1:4 (1 cement : 4 coarse sand), jointing with
grey cement slurry @ 3.3 kg/ sqm including grouting the joints
with white cement and matching pigments etc., complete.
Size of Tile 800x800 mm

5 11.41.3 sgqm 954.99 1758.70

Providing and fixing Ist quality ceramic glazed wall tiles
conforming to IS: 15622 (thickness to be specified by the
manufacturer), of approvedmake, in all colours, shades except
burgundy, bottle green, black of any size as approved by
6 8.31 Engineer-in-Charge, in skirting, risers of steps and dados, over | sqgm 8.68 1030.30
12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse
sand) and jointing with grey cement slurry @ 3.3kg per sqm,
including pointing in white cement mixed with pigment of
matching shade complete.

Providing and fixing 18 mm thick gang saw cut, mirror
polished, premoulded and prepolished, machine cut for
kitchen platforms, vanity counters, window sills, facias and
similar locations of required size, approved shade, colour and
texture laid over 20 mm thick base cement mortar 1:4 (1
cement : 4 coarse sand), joints treated with white cement,
mixed with matching pigment, epoxy touch ups, including
rubbing, curing, moulding and polishing to edges to give high
gloss finish etc. complete at all levels.Area of slab over 0.50
sgqm

7 8.2.2.2 sqm 32.74 4007.65
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12.53

Providing and Fixing 15 mm thick densified tegular edged
eco friendly light weight calcium silicate false ceiling tiles of
approved texture of size 595 x 595 mm in true horizontal
level, suspended on inter locking metal grid of hot dipped
galvanised steel sections (galvanising @ 120 grams per sqm
including both side) consisting of main ‘T’ runner suitably
spaced at joints to get required length and of size 24x38 mm
made from 0.33 mm thick (minimum) sheet, spaced 1200
mm centre to centre, and cross “T” of size 24x28 mm made
out of 0.33 mm (Minimum) sheet, 1200 mm long spaced
between main’T’ at 600 mm centre to centre to form a grid
of 1200x600 mm and secondary cross ‘T’ of length 600 mm
and size 24 x28 mm made of 0.33 mm thick (Minimum)
sheet to be inter locked at middle of the 1200x 600 mm
panel to from grid of size 600x600 mm, resting on periphery
walls /partitions on a Perimeter wall angle pre-coated steel
of size(24x24X3000 mm made of 0.40 mm thick (minimum)
sheet with the help of rawl plugs at 450 mm centre to
centre with 25 mm long dry wall screws @ 230 mm interval
and laying 15 mm thick densified edges calicum silicate
ceiling tiles of approved texture in the grid, including,
cutting/ making opening for services like diffusers, grills,
light fittings, fixtures, smoke detectors etc., wherever
required. Main ‘T’ runners to be suspended from ceiling
using G.l. slotted cleats of size 25x35x1.6 mm fixed to ceiling
with 12.5 mm dia and 50 mm long dash fasteners, 4 mm G.I.
adjustable rods with galvanised steel level clips of size 85 x
30 x 0.8 mm, spaced at 1200 mm centre to centre along
main ‘T’, bottom exposed with 24 mm of all Tsections shall
be pre-painted with polyster baked paint, for all heights, as
per specifications, drawings and as directed by Engineer-in-
Charge.

sgqm.

936.00

1643.95

13.44.1

Finishing walls with water proofing cement paint of required
shade : New work (Two or more coats applied @ 3.84 kg/10
sqm)

sgm

1063.05

91.25

10

13.43.1

Applying one coat of water thinnable cement primer of
approved brand and manufacture on wall surface : Water
thinnable cement primer

sgqm

281.25

60.00

11

13.80

Providing and applying white cement based putty of average
thickness 1 mm, of approved brand and manufacturer, over
the plastered wall surface to prepare the surface even and
smooth complete.

sgqm.

281.25

115.15

12

13.83.2

Wall painting with premium acrylic emulsion paint of
interior grade, having VOC (Volatile Organic Compound )
content less than 50 grams/ litre of approved brand and
manufacture, including applying additional coats wherever
required to achieve even shade and colour.
Two coats

sqm.

281.25

113.90

13

21112

Providing and fixing aluminium work for doors, windows,
ventilators and partitions with extruded built up standard
tubular sections/ appropriate Z sections and other sections
of approved make conforming to IS: 733 and IS: 1285, fixing
with dash fasteners of required dia and size, including
necessary filling up the gaps at junctions, i.e. at top, bottom
and sides with required EPDM rubber/ neoprene gasket etc.
Aluminium sections shall be smooth, rust free, straight,
mitred and jointed mechanically wherever required

kg.

1354.81

456.30
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including cleat angle, Aluminium snap beading for glazing /
paneling, C.P. brass / stainless steel screws, all complete as
per architectural drawings and the directions of Engineer-in-
charge. (Glazing, paneling and dash fasteners to be paid for
separately) : Powder coated aluminium (minimum thickness
of powder coating 50 micron)

14

21.1.2.2

Providing and fixing aluminium work for doors, windows,
ventilators and partitions with extruded built up standard
tubular sections/ appropriate Z sections and other sections
of approved make conforming to IS: 733 and IS: 1285, fixing
with dash fasteners of required dia and size, including
necessary filling up the gaps at junctions, i.e. at top, bottom
and sides with required EPDM rubber/
neoprene gasket etc. Aluminium sections shall be smooth,
rust free, straight, mitred and jointed mechanically
wherever required including cleat angle, Aluminium snap
beading for glazing / paneling, C.P. brass / stainless steel
screws, all complete as per architectural drawings and the
directions of Engineer-in-charge. (Glazing, paneling and dash
fasteners to be paid for separately) : For shutters of doors,
windows & ventilators including providing and fixing hinges/
pivots and making provision for fixing of fittings wherever
required including the cost of EPDM rubber / neoprene
gasket required (Fittings shall be paid for separately)
Powder coated aluminium (minimum thickness of powder
coating 50 micron)

kg.

190.27

546.35

15

21.2.2

Providing and fixing 12 mm thick prelaminated particle
board flat pressed three layer or graded wood particle
board conforming to IS: 12823 Grade | Type I, in panelling
fixed in aluminum doors, windows shutters and partition
frames with C.P. brass / stainless steel screws etc. complete
as per architectural drawings and directions of engineerin-
charge.Pre-laminated particle board with decorative
lamination

on both sides

sgqm.

167.03

1046.90

16

21.3.2

Providing and fixing glazing in aluminium door, window,
ventilator shutters and partitions etc. with EPDM rubber /
neoprene gasket etc. complete as per the architectural
drawings and the directions of engineer-in-charge . (Cost of
aluminium snap beading shall be paid in basic item): With
float glass panes of 5 mm thickness (weight not less than
12.50 kg/ sqm)

sgqm.

139.82

1296.40

17

21.13

Providing and fixing Brass 100mm mortice latch and lock
with 6 levers without pair of handles (best make of
approved quality) for aluminium doors including necessary
cutting and making good etc. complete.

each

9.00

458.55

18

9.84

Providing and fixing aluminium extruded section body
tubular type universal hydraulic door closer (having brand
logo with ISi, IS : 3564, embossed on the body, door weight
upto 36 kg to 80 kg and door width from 701 mm to 1000
mm), with double speed adjustment with necessary
accessories and screws etc. complete.

each

9.00

851.60
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19

9.101.2

Providing and fixing aluminium hanging floor door stopper,
ISI marked, anodised (anodic coating not less than grade AC
10 as per IS : 1868) transparent or dyed to required colour
and shade, with necessary screws etc. complete. Twin
rubber stopper

each

9.00

62.05

20

9.97.1

Providing and fixing aluminium tower bolts, ISI marked,
anodised (anodic coating not less than grade AC 10 as per IS
: 1868 ) transparent or dyed to required colour or shade,
with necessary screws etc. complete
300x10 mm

each

9.00

116.80

21

9.100.1

Providing and fixing aluminium handles, ISI marked,
anodised (anodic coating not less than grade AC 10 as per IS
: 1868) transparent or dyed to required colour or shade,
with necessary screws etc. complete : 125 mm

each

18.00

59.65

22

(NSI)
SN.5

Fixing chick/ venishing blind with all necessary fittings
e Bamboo Fabric available in (5ft and 7ft only)
e Colour Coordinated cords &  Pulley Set
e Supporting aluminium top and bottom channels are also
available

sqm.

243.57

858.00

23

16.12.2.3

Supply, installation, balancing and commissioning of
fabricated at site GSS sheet metal rectangular/round
ducting complete with neoprene rubber gaskets, elbows,
splitter dampers, vanes, hangers, supports etc. as per
approved drawings and specifications of following sheet
thickness complete as required. Thickness 1.00 mm sheet

sgm

220.00

1458.00

24

16.23.2

Supplying and fixing of following thickness duly laminated
aluminum foil of mat finish closed cell Nitrile rubber (Class
"0") insulation on existing duct after applying suitable
adhesive for Nitrile rubber. The joints shall be sealed with
50 mm wide and 3 mm thick self adhesive nitrile rubber
tape insulation complete as per specifications and as
required. 25mm

sqm.

230.00

896.00

25

16.16

Supplying & fixing of powder coated extruded aluminium
Return Air Grills with louvers but without volume control
ampers complete as required.

sqm.

55.00

5507.00

26

16.17

Supplying, fixing testing commissioning of supply air
diffusers of powder coated aluminium with aluminium
volume control dampers with anti smudge ring & removable
core.

sgqm.

6.00

11363.00

27

16.14.1

Supply, installation, testing and commissioning of Motorized
(ON-OFF Type) duct mounted Gl volume control damper
with enthalpy sensor and necessary control wire (minimum
1.5 sgmm) for integration within AHU room Damper

sgm

4.00

7951.00

29

18.12.3

Providing and fixing G.l. pipes complete with G.I. fittings
including trenching and refilling etc. External work 25 mm
dia nominal bore

mtr

43.50

364.55

30

17.10.1.1

Providing and fixing Stainless Steel A ISI 304 (18/8) kitchen
sink as per 15:13983 with C.I. brackets and stainless steel
plug 40 mm, including painting of fittings and brackets,
cutting and making good the walls wherever required :
Kitchen sink with drain board 510x1040 mm bowl depth 250
mm

each

1.00

5155.95
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Providing and fixing single equal plain junction of required
degree with access door, insertion rubber washer 3 mm

31 | 17.43.11 thick, bolts and nuts complete. 100x100x100 mm Sand cast each 1.00 602.15
iron S&S as per IS - 1729
32 17.39.1.1 Providing and fixing plain bend of required degree. 100 mm each 1.00 381.35
dia Sand cast iron S&S as per IS - 1729
Providing and fixing trap of self cleansing design with
screwed down or hinged grating with or without vent arm
33 | 17.60.1.1 | complete, including cost of cutting and making good the | €ach 3.00 1512.55
walls and floors : 100 mm inlet and 100 mm outlet Sand cast
iron S&S as per IS: 3989
Electrical Work
Wiring for circuit/ submain wiring alongwith earth wire with
1 17 the following sizes of FRLS PVC insulated copper conductor,
’ single core cable in surface/ recessed steel conduit as
required.
1.7.3 2 X4 sq. mm + 1 X 4 sq. mm earth wire Metre 263 mtr 1470.00 263.00
1.7.2 1.7.22 X 2.5sg. mm + 1 X 2.5 sg. mm earth wire Metre 229 mtr 1800.00 229.00
Wiring for light point/ fan point/ exhaust fan point/ call bell
point with 1.5 sq.mm FRLS PVC insulated copper conductor
2 1.10 single core cable in surface / recessed medium class PVC
conduit, with modular switch, modular plate, suitable GI box
and earthing the point with 1.5 sq.mm FRLS PVC insulated
copper conductor single core cable etc. as required.
1.10.1 Group A point 16 717.00
1.10.2 | GroupB point 103 783.00
Supplying and fixing following modular switch/ socket on
3 1.24 the existing modular plate & switch box including
connections but excluding modular plate etc. as required.
1.24.1 5/6 A switch Each 85 each 172.00 85.00
1.24.3 | 15/16 A switch Each 132 each 26.00 132.00
1.24.4 | 3 pin 5/6 A socket outlet Each 111 each 65.00 111.00
1.24.5 6 pin 15/16 A socket outlet Each 175 each 26.00 175.00
1.24.6 Telephone socket outlet Each 119 each 40.00 119.00
1.24.7 TV antenna socket outlet Each 119 each 6.00 119.00
1.24.8 Bell push Each 126 each 8.00 126.00
Supplying and fixing modular blanking plate on the existing
4 1.26 modular plate & switch box excluding modular plate as | each 40.00 32.00
required.
Supplying and drawing of UTP 4 pair CAT 6 LAN Cable in the
5 1.53.1 existing surface/ recessed Steel/ PVC conduit as required. 1 | mtr 1500.00 49.00
run of cable Metre 49
Supplying and drawing following pair 0.5 mm dia FRLS PVC
6 1.18.3 insulated annealed copper conductor, unarmored telephone mir 1500.00 29.00

cable in the existing surface/ recessed steel/ PVC conduit as
required. 4 Pair
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252

Supplying and fixing of following ways surface/ recess
mounting, vertical type, 415 V, TPN MCB distribution board
of sheet steel, dust protected, duly powder painted,
inclusive of 200 A tinned copper bus bar, common neutral
link, earth bar, din bar for mounting MCBs (but without
MCBs and incomer ) as required . (Note : Vertical type MCB
TPDB is normally used where 3 phase outlets are required.)
8 way (4 + 24), Double door

each

3.00

7744.00

2.1

Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA,
"C" curve, miniature circuit breaker suitable for inductive
load of following poles in the existing MCB DB complete
with connections, testing and commissioning etc. as
required.

each

62.00

199.00

2.153

Supplying and fixing following rating, four pole, (three phase
and neutral), 415 volts, residual current circuit breaker
(RCCB), having a sensitivity current 30 mA in the existing
MCB DB complete with connections, testing and
commissioning etc. as required. 63 Amp

each

3.00

2777.00

10

226

Providing and fixing following rating and breaking capacity
and pole MCCB with thermomagnetic release and terminal
spreaders in existing cubicle panel board including drilling
holes in cubicle panel, making connections, etc. as required.
250 A, 25 KA, TPMCCB

each

1.00

12917.00

11

3.12.2

Supplying, installation, testing & commisioning of following
capacity Plug In/ tap off box on the existing Air Insulated
Compact Type bus trunking/ rising mains for use on 3 phase
4 wire 415 volts, 50Hz A.C. supply made with 1.6mm thick
sheet steel enclosure (IP54) duly powder coated with
provision of MCCB/ACB (but without MCCB/ACB) complete
etc. as required
200 A 25kA SC for 1 sec

each

1.00

8048.00

12

17.5.4

Supplying and fixing 25 mm dia MS flexible pipe with PVC
coating along with all ancillaries and accessories like coupler
etc. as required.

mtr

100.00

50.00

13

4.1.1

Supplying and installing following size of perforated painted
with powder coating M.S. cable trays with perforation not
more than 17.5%, in convenient sections, joined with
connectors, suspended from the ceiling with M.S.
suspenders including bolts & nuts, painting suspenders etc
as required. 100 mm width X 50 mm depth X 1.6 mm
thickness

mtr

200.00

476.00

14

1.45

Installation, testing and commissioning of ceiling fan,
including wiring the down rods of standard length (upto 30
cm) with 1.5 sq. mm FRLS PVC insulated, copper conductor,
single core cable, including providing and fixing phenolic
laminated sheet cover on the fan box etc. as required.

each

25.00

203.00

Note: Rates are including GST

Sub. Engineer Assistant Engineer,

M.P. Bhawan, New Delhi

M.P. Bhawan, New Delhi

Executive Engineer
M.P. Bhawan, New Delhi
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Non -Schedule items

Annexure-Z

S.No.

Description

Unit

Rate

Providing & fixing rubber bidding '4" in aluminum window/ ventilator and
aluminum door including aluminum taper/ square beading. Complete work

Kg.

328

Providing and fixing sun control film reflected Garware make RE7TONEARL
thickness 0.0010 inch, U value 1.06, Transmission Visible 66%, reflection -
visible 9%, Transmission - Ultraviolet <5%. Complete work

Sqm

1,342

Providing and fixing sun control film frosted Garware make
RE70NEARL thickness 0.0010 inch, U value 1.06, Transmission Visible
66%, reflection - visible 9%, Transmission - Ultraviolet <5%. Complete work.

sqm.

682

Providing and fixing looking glass 6mm thick with bevelled edge including 4
nos 6 mm hole with 4 nos SS stud. Complete work.

sqm.

4,763

Providing and fixing chick blind with all necessary fittings

* Bamboo Fabric available in (5ft and 71t only)

* Colour Coordinated cords & Pulley Set

* Supporting aluminium top and bottom channels are also available.
Complete work.

sqm.

858

Providing and fixing awning cloth the Outdoor Sun & Rain Protection :
Pigmented vinyl coated polyester, 16 oz per sq. yd. with mildew and UV
inhibitors. Complete work.

sqm.

2,739

Providing and fixing awning set complete with aloy aluminum frame with
arms. Complete set

sqm

3,025

Providing and fixing trap door with 18 mm thick block board of make
Greenlam and equivalent with necessary fittings. Complete work.

sqm

1,365

Providing and fixing trap door with 12 mm thick ply of make Greenlam and
equivalent with necessary fittings. Complete work.

sqm

590

10.

Providing and fixing 8mm thick clear glass with bevelled edge of approved
Saint Gobind or equivalent make. Complete work.

sqm

1,122

11.

Providing and fixing 10mm thick clear glass with beveled edge of approved
Saint Gobind or equivalent make. Complete work.

sqm

1,334

12.

Providing and fixing 1200x 200 x 8mm wooden flooring of Pergo make
including rubber foam, polythin and door profile etc. Complete work.

sqm.

2,213

13.

Providing and fixing one side teak wood cupboard 600 mm deep of 18mm
thick block board including horizontal and vertical shelves with all necessary
hardware fitting like Paint type hinges, handels, magnet catcher including
inside the enamel paint and outside french sprit polish with lequer finished.
Complete work. Complete work.

sqm.

6,470

14.

Providing and fixing wooden cabinate 550 mm deep of 0.90 x 450x19mm
thick block board including horizontal and vertical shelves with all necessary
hardware fitting like Paint type hinges, handels, magnet catcher including
inside the enamel paint and outside 0.63mm laminate of approved color
Greenlam or equivalent. Complete work. Complete work.

No.

4,874

15.

Supply, installation, testing & commissioning of flexible canvas duct of
following sizes duly supported at regular interval as per site requirement etc.
complete as required as per specifications. Complete work.

4,000

Sub. Engineer Assistant Engineer, Executive Engineer

M.P. Bhawan, New Delhi M.P. Bhawan, New Delhi M.P. Bhawan, New Delhi
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SECTION -5

GREEMENT FORM
AGREEMENT
This agreement, made on the .............. day of ..corienn. between (name and
address of Employer) (hereinafter called " the Employer) and ..e.ecceeeeceeseseseeeecsecsssseccessssssesesssssnes (name

and address of contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor --=--=-=-=========-moemmmmmmemmeeee
(name and identification number of Contract) (hereinafter called "the Works") and the ,Employer
has accepted the Bid by the Contractor for the execution and completion of such Works and the
remedying of any defects therein, at a cost of Rs. .......cccoeeiinininnineenn

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

1. letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data v. Bid Data

vi. Drawings (as issued Job wise)

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the
day and year first before written.

The Common Seal of was hereunto affixed in

the presence of:
Signed, Sealed and Delivered by the said
in the presence of:

Signature of Contractor Addl. Resident Commissioner

Withess....cccccevreeirennnnn. Withess....cccccevveeirennnen.
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SECTION -6

OFFICE OF THE RESIDENT COMMISSIONER
GOVERNMENT OF MADHYA PRDESH
MADHYA PRADESH BHAWAN, NEW DELHI

Financial Bid Through e-tendering process Online

Addition and Alteration work at Commercial Space Kidwai Nagar, New Delhi

Period of Completion - 6 Months Rs. 73.48
(including rainy season) Probable Amount of Contract Lakhs
S.No. | Particular Rate Percentage
1. e Building DSR-2018 and its amendments
issued up to date of N.I.T.
y A
e Non -Schedule items (As per Annexure -Z) | =~ /o Bbove/
elow
e Electrical DSR-2018 and its amendments
issued up to date of N.I.T.
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